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INVITATION FOR BIDS (IEB)

NATIONAL COMPETITIVE BIDDING

Sl
ROURKELA
SMART CITY LTD.

Bid Id No. RSCL/422/2025/ Dated 04/04/2025
NATIONAL COMPETITIVE BIDDING

(INTERIOR WORKYS)

Design and Construction of Tribal Shrine Crafts for the
Tribal Museum at rOURKkela One Project in Rourkela

Date of Invitation of Bid

05/04/2025

Pre- bid

07/04/2025 at 12:30 Hrs.

Last date and time for
receipt of bids

11/04/2025 at 17:00 Hrs.

Last date of Physical
Submission of Bid

11/04/2025 at 17:00 Hrs.

Time and date of
opening of bids

11/04/2025 at 17:30 Hrs.

Place of Sale/Receiving of
bids

Online mode only

Officer inviting bids

The Chief Executive Officer, Rourkela Smart City Limited,
Rourkela, Odisha

Officer of Accepting
bids

The General Manager(E&T), Rourkela Smart City
Limited, Rourkela, Odisha
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CONTRACT DATA

A.GENERAL INFORMATIONS

S. No. ltem Detail

1 Name of Work Design and Construction of Tribal Shrine Crafts for the Tribal
Museum at rOURKkela One Project in Rourkela.

2 Employer Rourkela Smart City Limited

3 Employer’s The Chief Executive Officer

Representative
4 Estimated Cost Rs.20,49,996/- (Rs. Twenty Lakhs forty Nine thousand Nine
hundred and Ninety Six Only) Excluding GST

B. BID INFORMATION

5 Intended completion period/Time One (1) Calendar Months
period assigned for Completion
Defect liability Period will be Twelve (12)
Calendar Month
6 Last Date & time of online submission | Date: 11/04/2025.
of Bid Time 17:00 hours
7 Cost of Bid Document
i Bank draft amount Rs.7,100/- Including GST
i in favour of RSCL(Smart City Mission Grant Fund)
iii payable at Rourkela
8 Earnest Money Deposited
i In Form of Bid DD, TDR,FDR Rs.21,000/- (Rs. Twenty One thousand
BG etc. only)
ii In favour of RSCL (Smart City Mission Grant Fund)
iii payable at Rourkela
iv Type of instrument As specified in the bid document
9 Period of submission of original Bid | Date: 05/04/2025 to 011/04/2025 17:00
security and Demand draft towards cost of | Hours
Bid documents in the office of the Chief
Executive Officer, Rourkela Smart City Ltd,
Rourkela
10 Bid validity period 90 days
11 Currency of Contract Indian Rupee
12 Language of Contract English
13 Retention Money 5(five)%
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Instruction to Bidders (ITB) e- procurement
(Relevant clauses in the DTCN/Bid document shall be superseded)

1. NOTICE INVITING BID AND OBTAINING BID DOCUMENTS:

1.1. The authority belonging to the major discipline is competent to invite tender
of composite bids. Hewill alsonominate the GM (E &T), Rourkela Smart City
Limited, who will deal with all matters relating to the bids in the invitation of bids.

1.2. For composite tender, estimated cost of each component should be
clearly indicated in addition to combined estimated cost put to tender. The
eligibility of bidders will correspond to the combined estimated cost of different

components

1.3. The contractor shall comply with the provisions of the Apprentices Act 1961,
and the rules / amendments issued there under from time to time. If he fails to
do so, it will be considered a breach of the contract and the GM (E&T) may at
his discretion Without prejudice to any other rightorremedy available under
law, cancel the contract. The contractor shall also be liable for any pecuniary
liability arising on account of any violation of the provisions of the said Act by
him.

1.4. The contractor shall be deemed to have satisfied himselfas to the correctness
and sufficiency of the Tender and of the rates and prices quoted in
the Bill of Quantities, all of which shall, except in so far as it is
otherwise provided inthe Contract, cover all his obligations under the
Contract (including those in respect of the supply of goods, materials, plant
& services or of contingencies for which there is a Provisional Sum) and
all matters and things necessary forthe proper execution and completion
of the work and the remedying of any defects therein.

1.5. The successful bidder shall complete the works by the intended completion
date specified in the Contract data.

1.6. Throughout these bidding documents, the terms “bid and tender” EMD and Bid
Security and their derivatives (bidder / tenderer, bidding / tendering, etc.) are
Ssynonymous.

1.7. Deleted.

1.8.PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL:
The Contractor/ Bidder intending to participate in the bid is required to
register in the Portal with some information about the firm/Contractor. This is
a onetime activity for registering in Portal. During registration, the
contractor has to attach a Digital Signature Certificate (DSC) to his / her
unique user ID. The DSC used must be of appropriate class (Class
Il or Class ) issued from a registered Certifying Authority such
as n-Code, Sify, TCS, MTNL e-Mudra etc.

1.8.1 To log on to the portal the Contractor/Bidder is required to type
his/her username and password. The system will again ask to select
the DSC and confirm it with the password of DSC. For each login, a
user's DSC will validated against its date of validity and also
against the Certificate Revocation List (CRL) of respective CAs
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stored in system database. The system checks the wunique ID,
password and DSC combination and authenticates the login
process for use of portal.

1.8.2 The tender documentsuploaded by the Tender Inviting Officerin
Website www.tendersodisha.gov.in, will appear in the section
of Upcoming Tender’ before the due date of tender sale. Once the due
date has arrived, the tender will move to “Active Tender” Section
of the homepage. Only a small notification will be published in the
newspaper specifying the work details along with mention of the
specific website for details. The publication of the tender will be for
specific period of time till the last date of submission of bids as
mentioned in the ‘Invitation for Bid’' after which the same will be
removed from the list of Active tenders. Any bidder can view or down
load the bid documents from the web site.

1.8.3 Contractor exempted from payment of EMD/ Bid security will be able to
participate  the  tender directly by uploading  documentary
evidences towards his eligibility for such exemption.

1.8.4 Deleted

1.9  The bidder intending to participate in the bid on-line shall prepare the bid
security and demand draft towards cost of bid as per IFB (except for
exempted contractors) and up load the scanned copy of the draft and bid
security to the portal against the bid where he is participating and the
original shall be deposited to the tender inviting officer within the period
specified in the “contract data”. If the Bidder fails to deposit the original
bid security and demand draft towards cost of bid within the stipulated
time his bid shall be rejected and action as per prevailing rule shall be
taken.

1.10 In the case of any failure, malfunction, or breakdown of the electronic
system used during the e-procurement process, the tender inviting
officer shall not accept any responsibility for failures or breakdowns
other than in those systems strictly within their own control.

1.11 Any third party/company/person under a service contract for
operation of e- procurement system in the State or his/their
subsidiaries or their parent companies shall be ineligible to participate
in the procurement processes that are undertaken through the e-
procurement system irrespective of who operates the system.
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2. ELIGIBLE BIDDERS:
21 This Bid is open to all Bidding Firm/Company/Natural Person should be a
registered as Indian entity and they have following qualification for eligibility;
a) should have previous experience in designing and construction of  Shrine Craft
/Sculptures/Artistic Work.

b) The Bidding Firm/Company should have a proven track record of undertaking
similar works in Govt./Non-Govt. Entity of Odisha/India. It must have executed
at least Shrine Craft/Sculptures/Artistic Work for Museums and Other in India as
per prevailing guidelines of the Govt. of India or the State Government of
Odisha.

c) The Bidding Firm/Company should possess valid registration under GST and
certificate income tax. The Bidders are required toenclose the proof of
registration from the registering authority if any along with the Bid subject only the
registration in the portal using his/her DSC for on-line bids.
Contractors not registered with Govt. of Odisha can participate in thee-
procurement after necessary enrolment in the portal but have to
subsequently register themselves with the appropriate registering authority of
the state Govt. before award of the work as per prevalent registration norms of the
state if required.

2.2 All bidders shall provide a statement that the bidder is neither associated, nor has been
associated, directly or indirectly, with the Consultant or any other entity that has
prepared the design, specifications, and other documents for the Project or being
proposed as Project Manager for the Contract. A firm that has been engaged

by the Engineer-in-Charge to  provide consulting services for the
preparation or supervision of the works, and any of its affiliates shall not be
eligible to bid.

2.3 If the bidder has a relative employed as an Officer in the rank of an Assistant
Engineer/Under Secretary and above in the Government of Odisha in the
concerned Department, he shall inform the same in Schedule-G of the bid
document mentioning the exact details in a covering letter along with the tender,
failing which his bid will not be considered. Also, if the fact of
relationship subsequently comes to light, his contract will berescinded. The
bid security or the performance security will be forfeited, and he shall be liable to make
good any loss or damage resulting from such cancellation. In case the bidder has no
relationship with any of the officers mentioned above he shall have to furnish with
his bid an undertaking to that effect.

2.4 He shall also intimate the names of persons who are working with him in any
capacity or are subsequently employed by him and who are near relatives to any
gazetted officer in the concerned Department. Any breach of this condition by the
contractor would render him liable for penal action for suppression of facts.

2.5 No Engineer of gazetted rank or other gazetted officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of Odisha is
allowed to work for contractor for a period of two years after his retirement from
Government service, without prior permission of the Government of Odisha in
writing. Such a contractis liable to be cancelled if either the contractor or any of his
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employees is found any time to be such a person who had not obtained the
permission of the Government of Odisha as aforesaid before submission of
the tender for engagement in the contractor’s service.

3. QUALIFICATION CRITERIA:

3.1 For submission of Bids through the E-Procurement Portal, the bidder shall up-load
the scanned copy/copies of documents listed under clause
3.2 in prescribed format wherever warranted in support of eligibility
criteria and qualification information. The R-1 (Rank-1) bidder shall have to
produce the original documents in support of the scanned copies and
statements uploaded in the portal within 5 days of opening of price bid.
Bids from Joint ventures are not acceptable.

3.2 The bid shall include the following information and documents.

a) Copy of valid contractor’s PAN card, GST Registration should accompany the
technical bid.

b) Copies of original documents defining the constitution or legal status,
place of registration, and principal place of business; written power of
attorney of the signatory.

c) Deleted

d) Details of work under progress as per tender documents.

e) Details of works executed during the last five years and works in hand (list
of on-going works) as per bid documents.

f) The Bidding Firm/Company should have adequate infrastructure and
dedicated and experienced technical and skilled personnel to execute the
work.

g) Financial status indicating annual turnover duly certified by Chartered
document of past Three (3) year.

or
h) Audited Financial Statement (P&L A/c & Balance sheet) for the past

Three years.

3.3 The Bidders are subject to be disqualified if they have:

a) Made misleading or false representations in the forms,
statements and attachments submitted in proof of the qualification
requirements; and/or

b) Record ofpoor performance such as abandoning the works, not
properly completing the contract, inordinate delays in completion,
litigation history, or financial failures etc.; and/or

¢) Indulged in unlawful & corrupt means in obtaining bids

d) Beenblacklisted/their registrations by the competent authority.
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4. ONE BID PER BIDDER:

4.1 Each bidder shall submit only one bid for one package. Abid is said to
be responsive if accompanied by cost of bid document and appropriate bid
security . The system shall consider only the last bid submitted through the E-
Procurement portal.

5. COST OF BIDDING:

5.1  The bidder shall bear all costs associated with the preparation and submission
ofhis bid, and the Engineer-in-Charge willin no case be responsible and
liable forthose costs.

5.2 All the rates and prices in the bid shall cover all taxes, viz. or any other local
taxes, ferry, tollage charges and royalties and any other charges except GST

5.3 The rate of royalties and taxes prevailing on the date of measurement shall
be considered while making deductions in the bills.

5.4 Thesuccessful biddershall makehis own arrangement for all materials
unless otherwise specified in the conditions of contract.

6. SITEVISIT:

6.1 Bidders are advised to inspect and examine the site and its
surroundings and satisfy themselves before submitting their tenders as to
the nature of the ground , the form and nature of the site, the means of
access to the site, the accommodation they may require and in
general shall themselves obtain all necessary information as to
risks contingencies and other circumstances which may influence or affect
their bid. A Bidder shall be deemed to have full knowledge of the site whether he
inspects itnot and no extra charges consequent on any misunderstanding
or otherwise shall be allowed. The Bidder shall be responsible for arranging
and maintaining workers and all other services required for executing the work
unless  otherwise specifically provided for in the contract documents.
Submission of a bid by abidder implies that he has read this notice and all
other contract documents and has made himself aware of the scope and
specifications of the work to be done and of conditions and rates at which
tools and plant, etc. Willbe issued to him bythe Government and local conditions
and other factors having a bearing on the execution of work.

6.2 The bidder, in preparing the bid, shall go through the site Investigation Reports
provided in the Contract Data before filling up the Bid document.

6.3 The Officer inviting the bid / Engineer-in-Charge will clarify queries on the
Contract Data on requisition by the intending Bidder. The bidder may ask
guestion in the e- procurement portal using his DSC; provided the questions
are raised before the date mentioned in the home page under critical dates.
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BIDDING DOCUMENTS
7. GENERAL INSTRUCTIONS:
7.1 The description of the work is as mentioned under Invitiation for Bid

7.2 The bids uploaded by the Tender Inviting Officer may consist of documents pertaining to
the works available with the officer inviting the Bid as well as in the (office of the
RSCL) as mentioned in the contract data will be open for inspection during
working hours on all working days. The bidderis requiredto down-load all
the  documents for preparation of his bid. It is not necessary on the part of the
Bidder to up-load the drawings other Bid documents (after signing) while up-
loading his bid. He is required to up load documents related to his qualification
information and Bill of Quantities duly filled in. Itis assumed that while
participating in the bid, the bidder has referred to allthe documents
uploaded by the Officer Inviting the Bids. Seeking any revision of rates or
backing out of the bid claiming for not having referred to any or all
documents provided in the Bid document by the Officer Inviting the Bids will be
construed as plea to disrupt the bidding process and in such cases he will
suspend/prohibit/debar/blacklist from participating in  bidding in any contract of
the State as per OPWD/ELBO or Cancelation of Empanelment (registration of from
ELBO/ OPWD) action will be taken RSCL.

7.3 Thebidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms, scope of work, technical specifications, bill of
guantities, forms, and Annexes in the Bid Document. Failure to comply with the
requirements of Bid Documents shall be at the bidder’'s own risk.

8. CLARIFICATION OF BIDDING DOCUMENTS:

8.1 Bid documents consisting of plans, specifications, the schedule of quantities of
the various items of work to be done and the set of terms & conditions of contract
to be complied with by the contractor who intends to bid and other necessary
Documents can be seen in the office of the officer inviting the Bid during
office hours every day except on Sundays & Public Holidays till last date of sale of
tender paper.

8.2 No paper copy of the bid shall be sold.

8.3 The Contract Data to bid shall be filled and completed in the office of Officer
inviting bid before issue of bid documents. If the documents are issued to the
intending bidder without having been so filled in & completed, he shall request the
officer inviting the bid to have this done before he completes and delivers his bid.

8.4 The bidder can seek clarification on the bids which he received earlier than 7 days
prior to the deadline for submission of bids. The Employer’s response will be
uploaded in e-tendering portal before deadline for submission of bid.

8.5 PRE-BID MEETI N G: As scheduled in the NIT

(One request for each interested Participant will be entertained
only)
9. AMENDMENT OF BIDDING DOCUMENTS:
9.1 Before the deadline for submission of bids, the officer inviting the Bid may
modify the bidding documents by issuing addenda.

9.2 Any addendum thus issued shallbe part of the bidding documents and shall be
notified in  the website www.tendersodisha.gov.in / notice
board  and through web site of Rourkela Municipal Corporation www.rmc.nic.in.

9.3 To give prospective bidders reasonable time in which to take an addendum
into account in preparing their bids, the Officer inviting the Bid if also happens
to be the Engineer-in-Charge with the permission of the higher authority
may, at his discretion, extend as necessary the dead line for submission of
bids.
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C. PREPARATION OF BIDS

10. LANGUAGE OF THE BID:

10.1 All documents relating to the Bid shall be in the English language. Bids
submitted in any other language shall be summarily rejected.

11. DOCUMENTS COMPRISING THE BID:

11.1 Following documents will be deemed to be part of the bid even if not submitted
with the bid.
i. Invitation for Bids (IFB)
ii. Instructions to bidders (ITB)
iii.  Conditions of Contract
iv.  Contract Data
v.  Specifications

11.2 All the volumes/documents shall be provided in the portal by the Officer inviting the
bid. The bidder shall carefully go through the document and prepare the required
documents and up load the scanned documents in Portable Document Format to
the portal in the designated locations of Technical Bid. He will fill up the
percentage rate in the BOQ down loaded for the work in designated Cell and
up- load the same in designated locations of Financial Bid. Submission of
document shall be effected by using DSC of appropriate class.

A. Costof “Bid document” & “Bid Security ” shall comprise

i Cost of Bid Document
ii. Bid Security.

B. “Technical Bid” shall comprise.
i.  Declaration under the Official Secret Act, 1923
ii.  Qualification Information and supporting documents,
iii.  Certificates, undertakings, affidavits,

C. “Financial Bid “shall comprise”.

i.  Priced Bill of Quantities

12. PROPOSAL BY THE BIDDER:

121  In the E-Procurement Portal, an intelligent Bill of Quantity in
Microsoft Excel format shall be made available to the bidder.

12.2 Deleted
12.3 In case of Percentage rate tender, the bidder will only fill in the
designated cell and activate “less” or “excess” to indicate how much his
price offer is excess orless (Up to two decimal Place) than the estimated
amount.
12.4 The bidder shall bid for the whole works as described in the Bill of
Quantities.
12.5 Bidders shall submit offers that fully comply with the requirements of
the bidding documents, Minutes of meeting of the Pre-Bid meeting,
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Including the Conditions of Contract basic technical design as
indicated in the drawing and specification. Conditional offers or
alternative offers will not be considered in the process of bid
evaluation.

12.6 All duties, taxes, excluding GST and other levies including Building and other
Construction Workers Welfare Cess @ 1% payable by the contractor under the
contract, or for any other cause shall be included in the rates, prices by the
bidder. GST, purchase tax, turnover tax or any other tax on material in
respect of this contract shall be payable by the Contractor and Government will
not entertain any claim whatsoever in respect of the same.

12.7 The contractor shall be deemed to have satisfied himself as to the correctness
and sufficiency of the Tender and of the rates and prices stated in the Bill
of Quantities, all of which shall, except in so far as itis otherwise provided in
the Contract, cover all his obligations under the Contract (including those in
respect of the supply of goods, materials, plant & services or of contingencies
for which there is a Provisional Sum) and all matters and things necessary for
the proper execution and completion of the work and the remedying of any defects
therein.

12.8 The contractor shall conform in all respects, by giving all notices and paying all
fees, with the provisions of:

i.  Any national or State Statue, Ordinance, or other Law, or any regulation,
or bye-law of any local or other duly constituted authority in relation to
the execution and completion of the works and remedying of any
defects therein, and

ii. The rules and regulations of all public bodies and companies
whose property rights are affected or may be affected in any way by the
works.

12.9 FOR COMPOSITE BIDS: DELETED.

13. CURRENCIES OF BID AND PAYMENT:

13.1 The estimated unit rates and the prices are in Indian Rupees.

14. VALIDITY:

14.1 Bids shall remain valid for a period not less than 90 days or the
period mentioned in the Contract Data, after the deadline date for submission of
bid as specified in the notice inviting the Bids. A Bid valid for a shorter period
shall be rejected by the Engineer-in-charge as non-responsive.

14.2 In exceptional circumstances, prior to expiry of the original time limit, the Officer
inviting the Bid may request the bidders to extend the period of validity for a
specified additional period. The request and the bidders’ responses shall be
made in writing or by cable or by e-mail.

15. BID SECURITY :

15.1 The Bidder shall furnish, as part of his Bid, a Bid security for the amount
mentioned under Contract Data. The bidder shall scan all the written pages of the bid
security and up load the same to the system in the designated place. The successful
Rank-1 bidder will produce the original of all scanned documents for verification
within 5days of opening of all tender (Price Bid). In the eventuality of failure on the
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part of the successful bidder to produce the original documents, he will be may
debarred in future from participation in tender as per Govt of Odisha , it may be lost
her Empanelment (registration of OPWD) and / or suspend/prohibit/ and will be
blacklisted by the competent authority as per OPWD Code/ELBO. In s u c h a
situation, successful R-2 (Rank-2) bidder will be required to produce his original
documents for consideration of his/her tender .

15.1.1 Fixed deposit receipt of any scheduled bank approved by the Reserve
bank (OFDC approved) of India/indian Post Office Time
deposit/National Saving Certificate/Kissan Vikas Patra duly pledged in
favour of The Chief Executive Officer, Rourkela Smart City Limited,
Rourkela with six month validity as per notice inviting bid by the
Department.

15.2. The Bid shall be declared non-responsive and shall be rejected if
submitted without an acceptable Bid Security and not secured as
indicated in Sub-Clauses 15.1.

15.3. Combined bid security for more than one work is not acceptable.

15.4. In the case of Government Undertakings, Co-operatives Societies,
Diploma or Degree holders in Engineering who are registered with
the Government of Odisha, the rules framed by government from
time to time about Cost of Bid documents, Bid security , performance
security will apply.

15.5. Bid Security of unsuccessful bidders will be returned within 28 days of the end of
the validity period specified in sub clause 14.1

15.6. Bid Security of successful bidder will be discharged when the bidder has signed
the Agreement and furnished the required Performance Security and Additional
Performance security if any

15.7. The Bidder may be lost her Empanelment (registration of ELBO/OPWD) and / or
suspend/prohibit/debar/blacklist from participating in bidding in any contract of the State
as per OPWD Code.

15.7.1. If the bidder withdraws the bid after opening of the bid but within
the period of validity.

15.7.2. If the Bidder seeks any revision of rates or backs out of the bid
claiming for not having referred to any or all documents provided in
the Bid by the Officer Inviting the Bids.

15.7.3 In the case of a successful bidder, if the bidder fails within the
specified time limitto

15.7.3.1 Sign the Agreement; or
15.7.3.2 Furnish the required Performance Security including additional
performance security if any

Rourkela Smart City Limited Page 13



Bid for Design and Construction of Tribal Shrine Crafts for the Tribal Museum at rOURKela One Project in Rourkela.

16. FORMAT AND SIGNING OF BID:

16.1. The bidder can download the tender of his choice and save itin his system
and undertake the necessary preparatory work off-line and upload the
completed tender at his convenience within the final date and time
of submission. The bidder shall only submit single copy of the required
documents and Price Bid in the portal. In the Financial bid, the bidder
cannot leave any figure blank. He has to only write the figures; the
words will be self-generated. The Bidders are advised to up-load the
completed Bid document well ahead of the last date & time of receipt
to avoid any last moment problem of power failures etc.

16.2 The Bidder shall go through the Bid carefully and list the documents those
are asked for submission. He shall prepare all documents including cost of
Bid Document, Bid Security , Declaration form, price bid etc and store in the
system.

16.3. The bidder shall log on to the portal with his DSC and move to the desired
tender for up-loading the documents in appropriate place one by one
simultaneously checking the documents. Once the Bidder makes sure that
all the documents have been up-loaded in appropriate place, he clicks the
submit button to submitthe bid to the portal.

16.3.1 Tender cannot be pre-opened and cannot be submitted after due
date and time. Therefore, only after satisfying that all the documents
been uploaded, the Bidder should activate submit button.

16.3.2 . In the e-procurement process, each  process is time
stamped. The system can identify each individual who has
entered into the portal any bid and the time of entering into the
portal.

16.3.3 The Bidder should ensure clarity of the document up-loaded by him
to the portal, especially the scanned documents by taking out
sample printing. Non-submission of legible documents
may  render the bid non- responsive. However, the Officer
inviting the Bids if so desires, canask for legible copies for
clarification within a stipulated period of 7 days, provided such
document in no way alters the Bidder's price bid. If the Bidder
fails to submit Such documents with in the stipulated date, his bid
shall be evaluated on it's own merit.
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D. SUBMISSION OF BIDS
17. SECURITY OF BID SUBMISSION:

17.1 All bid data uploaded by the Bidder to the portal will be encrypted by the
DSC ofthe opener(s). The system shall require all the mandatory forms
and fields filled up by the contractor during the process of submission of
the bid/tender.

17.2 The Bid shall be received in encrypted format by the system which can
only be time.

18. DEADLINE FOR SUBMISSION OF THE BIDS:

18.1. The online bidding will remain active till the last date and time
of the bid submission. Once the date and time (Server date and time)
is over, the bidder willnot be able to submit the bid. The date & time of
bid submission shall remain unaltered even if the specified date for the
submission of bids declared a holiday for the Officer inviting the Bid.

18.2. The officer inviting the bid may extend the deadline for submission of
bids by issuing an amendment in accordance with Sub-Clause 9.3, in
which case all rights and obligations of the officer inviting the bid &
Engineer-in-Charge and the bidders previously subject to the original
deadline willthen be subject to the new deadline.

19. LATE BIDS:
19.1. The system shall reject submission of any bid through portal after closure
of the receipt time. For all purpose the server time displayed in the e-
procurement portal shall be the time to be followed by the bidder and
concerned officers.

20. MODIFICATION AND WITHDRAWAL OF BIDS:

20.1 In the E-Procurement Portal, it is allowed to modify the bid any number of
times before the final date and time of submission. The bidder shall have
to log on tothe system and resubmit the documents as asked for by the
system including the price bid. In doing so, the bids already submitted
by the bidder will be removed automatically from the system and the
latest bid only will be admitted. But the bidder should avoid modification
of bid at the last moment to avoid system failure or malfunction of
internet or traffic jam or power failure. If the bidder fails to submit his
modified bids within the designated time of receipt, the bid already in the
system shall be taken for evaluation.

20.2 In the E-Procurement Portal, with-drawl of bid is allowed. But in such case
he has to write a letter with appropriate reasons for his withdrawal
addressed to the Officer inviting the bid and up load the scanned
document to portal in the respective bid before the closure of receipt of
the bid. The system shall not allow any withdrawal after expiry of the
closure time of the bid.
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E. OPENING AND EVALUATION

21. OPENING OF THE BID:

21.1 Bid opening dates are specified during tender creation or can be extended vide
corrigendum. These dates are available in IFB, tender document as well asthe
home page of portal. Bid opening can be done by the authorized users which are
defined during the tender publication / approval stage. The bids are encrypted
using there public keys and can be decrypted only on or after the Bid Opening
due date. The bid openers private key will be required to open the bids and all
the openers have to log on to the portal during that time.

21.1.1. The bidders who participated in the on-line bidding can witness
opening of the bid from any system logging on to the portal with
the DSC away from opening place. Contractors are not required to
be present during the bid opening at the opening location if they so
desire.

21.1.2. Each activity is date and time stamped with user details. For
time stamping, server time is taken as the reference.

21.2. In the event of the specified date of bid opening being declared a holiday for
the Officer inviting the Bid/Engineer-in-Charge, the bids will be
opened at the appointed time on the next working day.

21.3. In case bids are invited for more than one package, the order for opening of

the “Bid” shall be that in which they appear in the “Invitation for Bid”.

21.4 During bid opening, the covers containing original demand draft towards Cost
of bid in the form specified in the Invitation for Bid, received after
last of receipt of bid and before opening of the bids shall be opened and
declared. The original copy of the Bid Security and period of validity in
conformity with clause 15 shall be checked and announced. The list
of bidders who have submitted the original copy of the cost of Bid and Bid
Security shall be prepared and announced.

21.4.1 Combined bid security for more than one work is not acceptable. If
the bid security /EMD has not been furnished in the form
specified in Clause 15, the bid will  be declared
non- responsive and rejected.

21.5 The Bid openers; who have been pre-defined shall log on to the portal with
their respective DSC. Unless all the Officers who have been declared

as Opening officers, log on the portal with their DSC the Tender cannot be
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opened.

21.5.1 The Opening Officers will systematically check the scanned
demand draft towards cost of the bid document and the scanned
document of Bid security with that of the original submitted. If found in
order, they will continue opening of all other documents in the system
provided under Technical Bid.

21.5.2. The bids accompanied with appropriate bid cost and valid bid security
/[EMD will be taken up for evaluation with respect to the
qualification Information and other information furnished in Part - |
pursuant to Clause 3.

21.5.3. Immediately on receipt of these clarifications, the Evaluating Officers;
predefined in the system for the bid, will finalize the list of responsive
bidders. They will log onto the site with their DSC and record
their comments on the Technical evaluation page in the system. The
Officer Inviting the Bid if also the accepting authority, shall log on to
the system with his digital signature and check  technical
evaluation. He can either accept or pass on to the evaluating
officers for re-evaluation. Upon acceptance of technical evaluation
by the Accepting authority in the system, the system  shall
automatically generate letter to all the responsive bidders and the
system shall forward the letter to all the responsive bidder that their
technical bid has been evaluated responsive with respect to the
data/information furnished by him and the letter shall also intimate
him the date & time of opening of financial bid. The system
shall also inform the non-responsive bidders in their emalil
ID that their bid has been found non-responsive.

21.6 The Technical evaluation of all the bids will be taken up as per the information
furnished by the Bidders. If any of the information/ statements/documents/
[certificates furnished by the bidder is found to be false/fabricated/bogus, his
registration in the portal shall be blocked and the bidder is liable to be blacklisted.

21.6.1 A) Tender Evaluation Process

The process shall be a two—Bid evaluation. Firm/Company will be selected in accordance with the
Quality and Cost Based Selection (QCBS). The process of evaluation would be as under:

a. Technical Bid shall first be opened and checked for all supporting documents as
mentioned in Schedule -B. Any Bid not accompanied by the processing fees or the EMD
shall not be considered further for evaluation.

b. It is expected that the Bidder reads the qualifying requirements very carefully and submit
all the documents that are essential to establish his credentials as qualifying Bidder.
Ambiguous or derivative statements/documents shall not be considered while evaluating
the qualification of the Bidders.
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c. On the initial scrutiny, if any queries arise, they would be sent to the Bidders for
clarification. Response of the Bidders would be evaluated, along with main tender. Any
incomplete or evasive replies would be considered as irresponsive correspondence-liable
for rejection of the Bid/tender.

d. Technical evaluation would then be done only of those Bidders who would be found
responsive during the bid Opening and their Bids alone would be reserved for scrutiny
and evaluation.

e. Technical Evaluation shall be carried out on the following basis:

For Minimum One

Relevant experience of the Firm/Company Project of Rs.10.00
for the assignment 20 points Lakhs=10 Points
(Detail of Similar nature of work mentioned P Each additional Project of

below in Point No. f) Rs.10.00 Lakhs =2 marks
each, Maximum 10 Points

For minimum (AAT)
Rs.10 Lakhs=10 marks
Average Annual Turnover (AAT)of the 20 points each additional Rs.10
Firm for Last 3three years. P Lakhs- 2.5 marks
Maximum 10 Points

Total (A) 40 points

Presentation

Designing and concept of 12 nos. of Shrine
Crafts associated with the 12 tribal groups
namely : Bonda , Dongria Kandha, Holva,
Koya, Lanjia Saora, saora , Paroja, Paudi
Bhuyan , Kolha , Pentia, Kutia Kandha,
Santal with the complete diorama .

40 Points

Artistic  work like paintings & murals on
the wall surface which is associated with the 20 Points
tribal groups .

Total of Presentation(B) 60 Points

Total (A+B) 100 Points

f)  “Bidder/ Firm should furnish list of similar works executed during last five years stating the
Agreement No./LOA No/PO No., date of commencement and completion, actual date
of completion duly certified by the employer. The certificate to that effect has to be
obtained from an officer not below the rank of Executive Engineer concerned with the work under
report, “in case of Govt. Project”. In Case of Non Govt. Project, the bidder has to submit Client
certificate or Statutory Auditor/Chartered Accountant Certificate (As per given format regarding
Similar work Experience at Annexure V) (highlighting the work value, Time and Name). The
bidder must have completed /Substantial Completed (8 0 % of awarded cost) any one or
more Project in Shrine Crafts/Sculptures/Artistic Work ". Similar work and Turnover of previous
year will be escalated @10% per financial year (on compound basis) shall be considered on
the value of executed similar nature of work shall be given additional weightage of
percentage per year to bring them to current price level to account for price escalation as
illustrated below:
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Year Similar work Effective cost executed work at
previous completed financial year’s
price level

2019-20 E 1.61 x E
2020-21 D 146 x D
2021-22 C 133 x C
2022-23 B 1.21 x B
2023-24 A 1.10 x A

g) All Bidders meeting the 50% marks in technical evaluation criteria mentioned in Total
(A) will be invited for the presentation only. Following the presentation, a final
marking of 100 will be done and only those technical proposals scoring at least 60% in
overall marking will be considered for financial evaluation.

h) Financial Bid will be uploaded only in BOQ (Online) the Financial Bid shall be opened
only for those Bidders who qualify in the technical evaluation and financial score will
be arrived at as follows:

Financial Bid Evaluation: The Financial bid of those bidders, who qualify in the
technical bid evaluation, will only be opened. The financial scores would be normalized
on a scale of 100, with lowest score being normalized to 100 and the rest being awarded
on a pro-rata basis. Such normalized scores would be considered for the purpose of
QCBS based evaluation, explained in section below.
Quality and Cost based selection (QCBS)
The individual bidder’s financial bid scores will be normalized as per the formula below:
Fn= Fmin/Fb * 100 (rounded off to 2 decimal places) Where,
Fn= Normalized commercial score for the bidder under consideration (i.e. the scaled
score with reference to the L-1 quote for a particular bidder).
Fb= Absolute financial quote for the bidder under consideration (to be more specific, the
rate quoted by the particular bidder, in hand).
Fmin= Minimum absolute financial quote (in other words, the rates quoted by the L-
1 bidder)
For e.g. assuming that out of technically qualified bids any firm “A “who has quoted
5% is lowest one, it will be given a financial score of 100. Other technically
qualified firms B, C & D who have quoted 6%, 7% and 8 % respectively will be
given the financial score as worked out in the following examples.

Firms Bid Rate Financial Score
Firm A 5% - 5/5x 100 =100
Firm “B”- 6% - 5/6 x 100 =83.33
Firm «“C”- 7%- 5/7 x 100 =71.43
Firm “D”- 8% - 5/8 x 100 =62.50

Evaluation and Comparison of Bids:

i The Technical and Financial Bid shall be evaluated separately. Tendering evaluation shall be
done on marks score by the Bidder on both Technical and Financial. The weightage for
Technical Bid is set at 65% whereas the weightage for Financial Bid set at 35%.

Combined and Final Evaluation-Proposals will be finally be ranked according to the
total score (Technical Score +Financial Score).
Composite Score (S) = Ts x 0.65 + Fn x 0.35

e Technical score (Ts)
e Financial score (Fn)
The Bidder with the highest Composite Score(S) would be awarded the contract.
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i) RSCL is not bound to accept any Bid and reserves the right to annul the selection process at any
time prior to Contract award, without thereby incurring any liability to the Bidders.
)

I.  Scanned copy for information regarding current litigation,
debarring / expelling of the applicant or abandonment of work
by the applicant in schedule “D” and scanned copy of
affidavit to that effect including authentication of tender
documents in schedule “E” &  furnish the original affidavit in
Schedule-E within 5 (five) working days of opening of Cover-I|
as per clause 49.

Il.  No Relationship Certificate in Schedule — A

Ill.  Listof projects under execution in Schedule-F
IV.  List of projects executed that are similarin nature to the work as
per Schedule-

V.  Affidavit of eligibility from schedule -K to O

VI. Deleted
VII.  Undertaking of Bidder as per format Schedule G.
VIII. Declaration of relation in the Dept. if any in Schedule |

IX. MOU with Electrical Contractor in Schedule —J -Deleted
X.  List of equipment on Owned/lease basis in Schedule K - Deleted
Xl.  Schedule-L - Deleted
XIl.  Affidavit for Physically Handicapped Bidder in format Schedule-

M - Deleted

XII.  Affidavit for Engineering Contractor in format
Schedule-N

XIV.  Affidavit for Bidder not registered in EPFO in format
Schedule-O

XV. BID CAPACITY :- Not Applicable

21.7 After technical evaluation of the bidders and selection of the qualified
bidders, the financial bids of the technically qualified bidders shall be
opened on the due date of opening. Members of the bid opening
committee log on to the system in sequence and open the financial bids
for the technically qualified bidders. The opening of financial bid by the
opening officer using their DSC shall decrypt the financial bids.

21.7.1 Opening of price bid and evaluation of Rank 1 bidder is subject to
satisfaction of other qualification information asked for in the bid pursuant to
Clause-3.

21.7.2 The Officer inviting Bid shall ensure that all the Bidders are individually
intimated about the date, time & venue of opening of the
financial bid along with the responsiveness of the Technical Bid.

21.7.3 The Financial Bid will be opened on the notified date & time in the
presence of bidders or their authorized representative who wish to be
present.

21.7.4 At the time of opening of “Financial Bid”, the names of the bidders

whose bids were found responsive in accordance with Sub-Clause
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24.1 willbe announced. The bids of only those bidders will be
opened. The remaining bids will be rejected.

21.75 The responsive bidders names, percentage rates, any
discounts and withdrawals, and such other details as the officer
inviting the tender may consider appropriate, will be announced by
him or his authorized representatives at the opening.

21.7.6 Special conditions andfor rebate/discount offer if any uploaded to
the  system shall be declared and recorded first.

21.7.7 The Financial bid of the bidders shall be opened one by one by
the designated officers. The system shall auto-generate the
Comparative statement.

21.7.8 The Bidder can witness the principal activities and view the
documents/summary reports for that particular work by logging on
to the portal with his DSC from anywhere.

22. PROCESS TO BE CONFIDENTIAL.:

22.1 Information relating to the examination, clarification, evaluation, and
comparison of bids and recommendations for the award of a contract shall
not be disclosed to bidders or any other persons not officially concerned
with such process until the award to the successful bidder has been
announced. Any effort by a bidderto influence the officer inviting the
bid, processing of bids or award decisions may result in the rejection
of his bid.

23. CLARIFICATION OF BIDS:
23.1To assist in the examination, evaluation, and comparison of bids, the
officer inviting the bid may, at his discretion, ask any bidder for clarification
of his rates including breakdowns of unit rates. The request for clarification
and the response shall be in writing or by cable or by e-mail, but no

change in the bid price orsubstance of the bid shall be sought, offered.

23.2 Subject to sub-clause 23.1 , no bidder shall contact the officer inviting the bid
on any matter relating to his bid from the time of the opening to the time the
contractis awarded. If the bidder wishes to bring additional information to

the notice of the officer inviting the bid, it should do so in writing.

24. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS:

24.1 During the detailed evaluation of “Technical Bids”, the officer inviting the bid

will determine whether each bid:-
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24.1.1 Whether the Bid security is confirmed by issuing institution/Bank.

24.1.2 Has submitted legible documents for evaluation

24.1.3 Meets the eligibility criteria defined in Clause 3 and;

24.1.4 Is substantially responsive to the requirements of the bidding
documents.

24.2 During the detailed evaluation of the “Financial Bid”, the responsiveness of
the bids will be further determined with respect to the remaining bid
conditions, i.e., priced bill of quantities, technical specifications
and drawings.

24.3 A substantially responsive “Financial Bids” is one, which conforms to all
the terms, conditions, and specifications of the bidding documents,
without material deviation or reservation. A material deviation or reservation
is one

24.3.1 Which affecs in any substantial way the scope, quality, or performance of the

works.

24.3.2  Which limits in any substantial way, inconsistent with the
bidding documents, the right of the officer inviting the bid or the
bidder’s obligations under the contract or

24.3.3 Whose rectification would affect unfairly the competitive position of other
bidders presenting substantially responsive bids.

24.4  If a “Financial Bid” is not substantially responsive, it will be rejected by the
officer inviting the bid, and may not subsequently be made responsive by
correction or withdrawal of the non-conforming deviation or reservation.

24.5 On opening of the price bid the system shall arrange the financial bids in order of

their value (L1 first, followed by L2, L3 ...) for subsequent evaluation.
The evaluation status (Sheet) will be visible to all the participating bidders
after opening on their respective logins. Each activity is recorkd in the
system with date and time stamping.

25. EVALUATION OF BIDS:

25.1 Ifthe officer inviting the Bid in his opinion judges that the price quoted by the lowest
qualified bidder is high or a special condition imposed by the bidder is to be
withdrawn, the bidder shall be invited for negotiation by the officer inviting the Bid

or by an officer authorised by him in writing.
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A. AWARD OF CONTRACT
26. AWARD CRITERIA:

26.1 The officer inviting the bid will award the contract to the bidder
whose  bid has been determined to be substantially responsive to the
bidding documents and who has become Rank 1 in the process of
evaluation.

26.2 On acceptance of the tender, the Contractor shall name in writing his
accredited representative(s) who would be responsible for taking
instructions from the Engineer-in-Charge.

26.3 Competent Authority reserves to himself the right of accepting the
whole or any part of the bid and the bidder shall be bound to perform
the same at the rate quoted.

26.4 Deleted.

27. OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS:

27.1 In case the 15* Rank Bidder or even the next Rank Bidder withdraw in series one by
one, thereby facilitating a particular Bidder for award, then they shall be penalized

with Appropriate action i.e. Cancelled the (registration of OPWD) and / or
suspend/prohibit/debar/blacklist from participating in  bidding in any
contract of the State as per Guiding of OPWD/Govt. of Odisha Guiding.

27.2 Thebidding process shallbedeemed tobecomplete after theissue
of letter of acceptance. If the bidder fails to sign the agreement within
the stipulated period mentioned under clause 29.2, his bid security shall
stand forfeited.

28. RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS:

28.1 The competent authority on behalf of Rourkela Smart city Limited, does
not bind him to accept the lowest or any other tender and reserves to
him the authority to reject any or all the tenders received without assigning
any reason.

28.2 All bids in which any of the prescribed condition is not fulfiled or any
condition including that of conditional rebate is put forth by the bidder
shall be summarily rejected.

29. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

29.1. In the E-Procurement Portal, the system shall generate the template of
award letter and the Officer Inviting the Bid shall mention the amount
of Performance Security and additional security required to be furnished in
the letter and intimate the bidders in his e-mail ID. The issue of the
letter of acceptance shall be treated as closure of the Bid process and
commencement of the contract.

29.2  The bidder shall within 15 days of issue of letter of acceptance, furnish the
Performance security format, failing which the Engineer-in-Charge shall
without prejudice to any other right or remedy available in law, be at liberty to
either he will suspend/prohibit/debar/blacklist ~ from participating in
bidding in any contract of the State or Cancelation as per OPWD code/ of
Empanelment (registration of from OPWD) action will be taken or both. The
agreement will incorporate all agreements between the officer inviting the bid
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and the successful bidder. If R1 bidder does not turn up for agreement after
finalization of the tender, then he will suspend/prohibit/debar/blacklist from
participating in  bidding in any contract of the State as per OPWD Code
and /or Cancelation of Empanelment (registration of from OPWD) action will
be taken . In that case, the R2 bidder, if fulfils, required criteria would be called
for drawing agreement for execution of work .subject to the condition that R2
bidder negotiates at par with the rate quoted by the R1 bidder (In case of R1
guoted least price than R2) otherwise the tender will be cancelled.

In case a contractor is blacklisted, it will be widely published and intimated
to all departments of Government and also to Govt. of India agencies working
in the state.(Amendment to Para-3.5.14 Note-I of OPWD Code Vol.-I by
inclusion).

29.2.1 Following documents shall form part of the agreement.

29.2.1.1 The notice inviting bid, all the documents including
additional conditions, specifications and  drawings, if any,
forming the bid as issued at the time of invitation of bid and
acceptance thereof together with any correspondence &
documents leading thereto & required amount of
performance  security including  additional performance
security as per sub clause 29.2 hereof.

29.2.1.2 Standard Bid Document P.W.D. Form P-1

29.3 The letter to proceed with the work shall be issued by Engineer-in-
charge only after signing of the agreement. The notification of
award will constitute the formation of the contract subject only to the
furnishing of performance security and additional performance security
in accordance with the provisions of the agreement.

29.4 On acceptance of the composite bids by the competent authority the
letter ofaward will be issued by the Chief Executive officer, RSCL of the
major component of the work.

29.5 Upon signing of the agreement by the successful bidder, the Engineer-in-
Charge will promptly notify the other bidders that their bids have been
unsuccessful.

30. CORRUPT OR FRAUDULENT PRACTICES:

30.1. The Engineer-in-Charge will reject a proposal for award if he
determines that the bidder recommended for award has been
engaged in corrupt or fraudulent practices in competing for the
contract in question. He will report to the Officer Inviting Bid / next
higher authority.

30.2 Canvassing whether directly or indirectly, in connection with tenders
is  strictly prohibited and the  tenders submitted by the
contractors who resort to canvassing will be liable for rejection.
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DETAILED TENDER CALL NOTICE

Sealed Quality and Cost Based Selection(QCBS) bids are invited in double
cover system from eligible all Bidding Firm/Company/Natural Person should be a
registered as Indian entity and should have previous experience of providing Shrine
Crafts/Sculptures/Artistic Work / “on  implementation of definite proof from the
appropriate authority in prescribed form to be eventually drawnin P.W.D. FORM
P-1 for the work/Project : “Design and Construction of Tribal Shrine Crafts for the Tribal
Museum at rOURkela One Project in Rourkela.” an estimated cost of Rs.20,49,996/-
(Rs. Twenty Lakhs Forty Nine thousand Nine Hundred Ninety Six Only) Excluding GST
Contractors not registered with Govt. of Odisha can participate in the e-
procurement after necessary enrolment in the portal but have to subsequently
register themselves with the appropriate registering authority of the state Govt. before
award of the work as per prevalentregistration norms of the state.
a) This tender is of composite nature of Concept and Construction
Materials.
b) This detailed Tender Call Notice along with the Pre-Bid
Meeting minutes, clauses mentioned herein shall form a part of the
contract and agreement.

2. The Bid documents are available on official website of
Government: https://www.tendersodisha.gov.in & www.rmc.nic.in, from
05.04.2025 17:00 Hrs to 11.04.2025 17:00Hrs.The last date and time of
submission of Bid is as per contract data.

3. The Technical Bid documents (Cover—I) will be opened by the assigned officer
in the office of Chief Executive Officer, RSCL at 17:30 Hours on 11.04.2025.in
the presence of the bidders or their authorized representatives who wish to attend.
After evaluation of the documents contained in Cover-I, the Cover-Il containing price
bid/s of the technically responsive bidder/s will be opened. The date, time andplace
of opening the price bid will be intimated to the eligible qualified bidders through
system generated E-mails.

4, The cost of Bid documents in shape of demand draft issued from any
Nationalized / Scheduled bank may be prepared in the name of
RSCL(Smart  City Mission Grant Fund), and payable at Rourkela for
Rs.7,100/- towards tender paper cost. The online bid must be accompanied with
scanned copies of demand draft towards cost of tender paper.

5. The bid is to be submitted in two covers.

i. Coverl is to contain scanned copy of EMD and Cost of bid
document, Registration  Certificate, PAN, Financial Statements “Balance
sheet Profit Loss statement” , GST Registration Certificate, List of
similar nature of works, work in hand, affidavit, turn over certificate,
etc., available with the Firm/Company and all other documents required as
per the relevant clauses of this DTCN. Before award of final contract,
such bidders will have to produce the GST clearance certificate. ii) The
similar nature of work are of following types: Design and Construction of
Tribal Shrine Crafts for the Tribal Museum at rOURkela One Project in
Rourkela.

ii. Cover-ll is to contain the PRICE BID duly filled in and signed by the bidder.

6. Furnishing scanned legible copy of Original Registration certificate (if any), PAN
card & GST Registration Certificate along with the Technical Bid is mandatory
otherwise his/ her bid shall be declared as non- responsive and thus liable for

rejection.
7. Deleted
8. Deleted

Rourkela Smart City Limited Page 25


http://www.tendersodisha.gov.in/
http://www.rmc.nic.in/

Bid for Design and Construction of Tribal Shrine Crafts for the Tribal Museum at rOURKela One Project in Rourkela.

10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

i. The contract will be drawn in P.W.D. P-1 contract form and will constitute all
Designing and Making of Shrine Craft for the Tribal Museum.

The contract shall be drawn & signed by Chief Beauive Officer on behalf of
Rourkela Smart City Limited.
ii. Theentire worksof the Agreement shall be supervised measured and
check measured by the Engineer in Charge.

If anindividual makes the application, the individual should sign (with DSC)
above his fulltype written name and current address.

If theapplication is made by proprietary firm, it shall be signed (with
DSC) by the proprietor & furnish full type written name and the full name of his
firm with its current address in a forwarding letter.

If the application is made by a firm in partnership, it shall be signed (with DSC)
by a partner holding power of attorney for the firmin which case a certified copy of
the power of attorney shall accompany the application. A certified copyof the part
nership deed and currentaddress of all partners of the firm shall also accompany the
application.

If the application is made by a limited company or a corporation, it shall be
signed (with DSC) by a duly authorized person holding power of attorney for
signing the application in which case a certified copy of the power of attorney shall
accompany the application. Such limited conpany or corporation willbe required to
furnish satisfactory evidence of its existence along with the technical bid.

The tender  should be strictly in accordance with the provisions as
mentioned in the tender schedule. Any change in the wordings will not be accepted.
The work is to be completed (Construction work) in all respects within Ong(1) calendar
months from the date of issue of work order. Before acceptance of tender,
the successful bidder will be required to submit a work programme
and  milestone basing on the financial achievement so as to complete the
work within the stipulated time and in case of failure on the part of the agency to
achieve the milestone liquidated will be imposed (Amendment to Para-3.5.18 Note-
VIl of OPWD Code Vol.-I).

All tenders received will remain valid for a period of 90 days from the last
date prescribed for receipt of tenders and validity of tenders can also be extended
if agreed by the tenderers and the Department

The tenderer shall carefully study the tentative drawings and specifications
applicable to the contract and all the documents, which will form a part of the
agreement to be entered in to, by the accepted tenderer and detailed specifications
for Odisha, and other relevant specifications and drawings, which are available.
Complaint at a future date that the tenderers have not seen plans and specifications
cannot be entertained.

The drawings furnished with the tender are tentative and subject to
revision or modification as tendered during the execution as per actual necessity
and detail test conducted. But the tendered rates quoted by the tenderer will hold
good in case of such modification of drawings during the time of execution
and shall in no way invalidate the contract and no extra  monetary
compensation will be entertained. The work shall however be executed as per
final approved drawing to be issued by the Engineer-in- Charge as and when
required.

By admission of a tender for the work, a tenderer will be deemed to have
satisfied himself by actual inspection of the site and locality of the work, about
the quality and availability of the required quantity of material, and that rates
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quoted by him in the tender will be adequate to complete the work
according to the specifications attached there to and that he had taken in to
account all conditions and difficulties that may be encountered during its
progress and to have quoted rates including labour and materials with taxes,
octroi, other duties, lead, lifts, loading and unloading, freight for all materials and
all other charges necessary for the completion of the work, to the entire
satisfaction of the Engineer-in Charge of the work and his
authorized subordinates.  After acceptance of the contract rate Government
will not pay anyextra charges for any reason in case the contractor claims later
on to have Misjudged as regard availability of materials, labour and other factors. For
the purpose of estimate, the approved quarry lead is to be provided
judiciously. Engineers in charge would be responsible for ensuring the
quality of the materials supplied.  The contractors would, however, be
responsible for procurement of material from authorized sources and voluntarily
disclose the source of procurement for the purpose of billing. Besides, the
bidder would be required to submit the details of quarry for procurement while
submitting the bids.

(Amendment to Para-3.4.16 (a) (vii) of OPWD Code Vol.-1 by substitution). Design,

20. The bid must be accompanied by Bid security accepting, that if the bidder withdraw
or modify its bid during the period of validity .i.e. not less than 90(Ninety) days from
the bid due date or if the bidder is awarded the contract and fail to sign the contract or
to submit a performance security and Addition Performance Security. Tender Not
accompanied with Scanned copy of Bid security shall be declared as non-responsive
and thus liable for rejection. The bid security should remain valid minimum of
45(Forty-five)days beyond the bid validity period

21. The tender should be accompanied with the Scanned copies of the valid
Registration certificate of Contractor , GST Registration Certificate and
PAN card which are mandatory, otherwise his/her bid shall be declared
as non-responsive and thus liable for rejection.

22. The tender containing extraneous conditions not covered by the tender notice
are liable for rejection and quotations should be strictly in accordance with
the items mentioned in the Tender Call Notices. Any change in the wording will not
be accepted.

23. The department reserves the right of authority to reject any or all tenders
received without assigning any reason whatsoever.

24. The earnest money of the R-1 bidder will be retained and will be dealt with as per terms and
condition of O.W.P.D Code.The retention of E.M.D with the Department will carry no
interest.

25. The Engineer-in-charge will notify the bidder / tenderer whose bid has been
accepted of the award prior to expiration of the validity period by cable,
telex or facsimile confirmed by registered letter. This letter (hereinafter and in
the conditions of Contract called the “Letter of Acceptance”) will state the sum
that the Engineer-in-charge will pay the contractor in consideration of the
execution and completion of the Works by the contractor as prescribed by the
contract (Hereinafter and in the contract called the “Contract Price”).

The Notification of award will constitute the formation of the contract, subject
only to the furnishing of a performance security (Initial Security Deposit) in
form of Deposit receipt of Schedule Bank [/ Kissan Vikash Patra / Post Office
Savings Bank Account/National Savings  Certificate/ Post Office  Time
Deposit  Account/Bank Guarantee of Nationalised Bank /Schedule Bank of
India counter guaranteed by local Branch at Rourkela with validly of One
year / duly pledged in favour of the Chief Executive Officer Rourkela Smart
City Limited. Rourkela & payable at Rourkela and in no other form,
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which including the amount already deposited as bid security (earnest money)
shall be 2% ofthe value of the tendered amount and signthe agreement in
the PW.D. form No. P-1 (Schedule XLV No. 61) for the fulfiiment of
the contract in the office of the Chief Executive Officer and payable at
Rourkela or as directed. The security deposit together with the earnest money
and the amount withheld according to the provision of P-1 agreement shall be
retained as security for the due fulfilment of this contract and additional
performance security in accordance with the provisions of the agreement.

The agreement will incorporate all agreements between the officer inviting
the bid/ Engineer-in Charge and the successful bidder within 15 days following the
notification of award along with the Letter of Acceptance. The successful
bidder will sign the agreement and deliver it to the Engineer-in Charge. Following
doocumerts shall form part of the agreement.

a) The notice-inviting  bid, all the documents including additional
conditions, specifications and drawings, if any, forming the bid as
issued at the time ofinvitation of bid and acceptance thereof together
with  any correspondence leading thereto & required amount of
performance security including additional performance security.

b) Standard PW.D. Form P-1 with latest amendments. Failure to enter in
to the required agreement and to make the security deposit as
above shall entail either he will suspend/prohibit/debar/blacklist from
participating in bidding in any contract of the State as per OPWD CODE
and or Cancelation of Empanelment (registration of from ELBO/OPWD) or
both. .No contract (tender) shall be finally accepted until the required
amount  of initial security money is deposited. The security will be
refunded after 12 (Twelve) months of completion of the work and payment
of the final bill and will not carry any interest. As concurred by Law
Department & Finance Department In their UOR. No 848,
dt.21.05.97 .0.R.N0.202 W.F.D. dt.06.03.98 respectively the E.M.D. will
be forfeited case, where tenderers back out from the offer before
acceptance of tender by the competent authority.

26. The contractor should be liable to fully indemnify the Department for
payment of compensation under workmen compensation act. VIII of 1923
on account of the workmen employed by the contractor and full amount of
compensation paid will be recovered from the contractor.

27. Tenderers are required to liable by fair wages clause as introduced by Gowt. of
Odisha Works Department letter No.VIl (R&B) 5225, dt.26.2.55 and No.ll, M-
56/61-28842 (5), dt.27.9.61.

28. The contractor shall bear cost of various incidentals, sundries and
contingencies necessitated by work in full within the following or similar category.

a) Rent, royalties, cess and other charges of materials, Octroi and all other
taxes except prevailing GST from time to time. Ferry tolls, conveyance
charges and other cost on account of land buildings including temporary
building required by the tenderer for collection of materials, storage,
housing of staff or other purpose of the work are to be borne by the
contractor at his own cost. No rent will be payable to Gowt. for
temporary occupation of land owned by govt. at the site ofthe work for
bonafide use of the land for work and all such construction of
temporary nature by the contractor shall be done after obtaining
written permission from the Engineer-in-Charge of Civil portion of the
work and all such construction shall have to be demolished and debris
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removed and ground made good and cleared after completion of the work
at no extra cost.

b) Royalty will be recovered from each bill as notified by Gowvt. from time
to time unless K Forms are enclosed. Refund of royalty at later date after
passing of the bills cannot be entertained as the recovery of
royalty is being credited to revenue.

c) Labour camps or huts necessary to a suitable scale including
conservancy sanitary arrangements therein to the satisfaction of the
local labour laws and health authorities shall have to be provided by the
Contractor.

d) Arrangement of suitable water  supply including pipe water
supply where available for the staff and labour as well as for the execution
of the work is sole responsibility of the Contractor and no extra cost
for carriage of water will be entertained.

e) All fees and dues levied by Municipal, Canal or Water Supply
Authorities are to be borne by the Contractor.

f) Suitable safety equipments and dresses, gloves, life belts etc.
for the labour engaged in risky operations are to be supplied by the
contractor at his own cost.

g) Suitable fencing barriers, signals including paraffin and electric signals
where necessary at work and approaches in order in project the public
and employees from accident has to be provided by the Contractor at his
own cost.

h) Compensation including cost of any legal suit for injury to persons or
property arising out of execution of the work and also any sum, which
may become payable due to operation of the workmen compensation
act, shall have to be borne by the contractor.

i) The contractor has to arrange adequate lighting arrangements for the
work wherever necessary at his own cost.

29. No payment will be made for layout, benchmark, level pillars, profiles and
benching and levelling the ground required, which has to be carried out by the
contractor at his own cost. The rates to be quoted should be for finished items of
work inclusive of carriage of all materials and all incidental items of work.

30. After the work is finished all surplus materials should be removed from the site of
work, preliminary work such as vats, mixing platforms, etc. should be
dismantled and all materials removed from the site and premises left neat and
his should be inclusive in the rates. No extra payment will be made to the
Contractor in this account.

31. It should be understood clearly that no claim what-so-ever will be entertained to
extra items of works quantity of any item besides estimate amount unless
written order is obtained from the competent authority and rate settled before the
extra items of work or extra quantity of any items of work is taken up.

32. The tenderers shall have to abide by the C.P.W.D. safety code rules

introduced by the Govt. of India, Ministry of Works and Housing & Supply in their
standing order No0.44150, dt.25.11.57.

33. No part of the contract shall be sublet without written permission to the
concerned Engineer In Charge or transfer to be made by the power of attorney
authorizing others to receive payment on contractor’s behalf.

34. Bid documents consisting of plans, specifications, the schedule of quantities and
the set of terms and conditions of contract and other necessary documents can
be seen in allhe offices issuing the documents and office of the under
signed during office hours every day except on Sundays and Public Holidays
till last date of sale and receipt of tender papers. Interested bidders may obtain
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further informetion at the same address. But it must be clearly understood that tenders
must be received in order and to instructions in complete shape. Incomplete tender
is liable for rejection.

35. No Relation Certificates.

The contractor shall furnish a certificate along with the tender to the effect that
he is notrelated to any officer in the rank of an Assistant Engineer & above
Rourkela Smart City Limited. or Assistant/Under Secretary & above
in the Department. If thefact subsequently proved to be false, the con
tract is liable to be rescinded. The earnest money & the total security
will be forfeited & he shall be liable of make good to damages the loss or
damages resulting for such cancellations. The proforma for norelationship
certificate is contained in a separate sheet vide Schedule-A
36. Payment for variation in price: Not Applicable

36(a) Deleted
36.(a) (ii) Deleted

36.(b) Deleted
36(c) Deleted.

36(d) Deleted.

36(e) APPLICATION OF ESCALATION CLAUSE: Deleted
Price/rates or Firm during pendency of the contract/execution of
Contract

37.If anyadvance / Secured advance is granted bythe Department thesame will bear
Interest at the rate of 18% P.A.
38. Deleted

39. Deleted

40. Form work including complete false work shall be designed by the Contractor
without any extra cost to employer and the Department will have the right to
inspect scaffolding, centering and shuttering made for the work and can reject
partly of fully such structures, if found defective in their opinion. Any eventually such
as loss of lives or properly due to failure of centering and shuttering shall be the
responsibility of the Contractor regarding compensation of all claims thereof.

41. Deleted

42. The tenderers shall make all arrangements for proper storage of materials but no
cost for raising shed for store and pay of security guard etc. will be borne by the
tenderers.

The department is not responsible for any theft or loss of materials at site.
Itis contractor’s risk. Under any such plea, if the tenderer stops the work he shall
have to pay the full penalty as per clauses of the contract.

43. Approach road to site of work for transport of materials to site of work
is sole responsibility of the Contractor. Statutory traffic restriction in the town area
for Transport of construction material to site of work is to be taken in to consideration
before tendering and no consideration for extra time or compensation thereof
shall considered.

44. The contractor should at his own cost arrange necessary tools and plants required
for efficient execution of work and the rates quoted should be inclusive of
transportation, hire and running charges of such plant and cost of consumables.

45. The contractor shall properly co-ordinate with the execution of P.H. and Interior
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work contractor and Electrical works_and take care of the safety of workers.

46. The machineries if available, with the department may be supplied on hire
as per charges noted in the enclosed statement and may be changed from time to
time subject to the condition that the contractor will execute in advance an
agreement with the Engineer-in-Charge.

47. No claim whasoever will be entertained for supply of machineries. No extension of time will

be granted to the contractor under this ground under any circumstances.

48. The tenderer should furnish along with their tender a list of works executed during
the last five years duly certified by the concerned Engineer-in-charge
indicating the satisfactory completion for Interrior Lighting (Specialy Display lighting)
works as per the Performa enclosed in a separate sheet of Schedule-C.

49. The tenderer or any of its constituent partners of whose contract for any work has
been rescinded or who has abandoned any work in the last five years prior to the
date of Bid shallbe debarred from qualification. The tenderer is to furnish an affidavit
at the time of submission of tender paper about the authentication of tender
documents. An affidavit to this effect is to be furnished in Schedule-E and information
in Schedule-D.

50. Deleted.

50. Itshould be clearly understood that:

51. The rates quoted should be inclusive of carriage of water required in
connection with execution of the work. No claim for carriage of water whatsoever
will be entertained.

52. The contractor shall employ one or more Engineering Graduate or Diploma
holders as apprentice at his cost if the work as shown in the tender exceeds
Rs.2,50,000.00. The apprentices may be selected by the Chief Executive
Officer, Rourkela Smart City Limited. The period of employment will
commence within one month after the date ofwork order and would last till
the date, when 90% of the work is completed. The fair wage to be paid to the
apprentices should not be less than the emolument of personnel of equivalent
qualification employed under Government.

53. List of tool & plants in running condition in possession of contractor is to be
furnished in a separate sheet.
54, It is the responsibility of the contractor to procure and store explosive

required for blasting operation if necessary. Department may render
necessary possible help for procuring license.

55. For submission of a tender for the work, the tenderer will be deemed to have
satisfied himself by actual inspection of the site and locality of the work about
the quality and availability of the required quantity of materials, Medical aid,
labour and Flood stuff etc and that the rates quoted by him in the tender will be
adequate to complete the work according to the specifications attached thereto
and that he had taken in to account all conditions and difficulties that may be
encountered during its progress and to have quoted labour rates and materials
with taxes, Octroi and other duties lead, lifts, loading and unloading freight for
materials and all other charges necessary for the completion of the work to the
entire satisfaction of the Engineer-in-charge of the work and his authorized
subordinates. After acceptance of the contract rates RSCL will not pay any extra
charges for any reason in case the contractor finds later on to have misjudged the
conditions as regards the availability of materials, labour and other factors.
The contractor will be responsible for any misuse, loss or damages due to
any reasons whatsoever of any departmental material during the execution of
work. In case of loss, damage or misuse, recovery at the rate at 5 times the
cost of the materials will be deducted from the bills or his other dues.

56. The prevailing percentage of L.T. Department of the gross amount of the bill
towards income tax will be deducted from the contractor’s bill.
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57.  Deleted.

58. It must be clearly understood that under no circumstances any interest is
chargeable for the dues or additional dues if any payable for the work executed
and final bill pending disposal due to any reason whatsoever.

59. No extra payment will be made for removing spreading and consolidating
salvaged metals and materials.
60. Under section 12 ofcontractors labour (Regulation and Abolition) Act.

1970 the contractor who undertakes execution of work through labour should
produce valid license from licensing authorities of labour Department.
61. Performance Security:

61.1 If the rate quoted by the bidder is less than 15% of the tendered amount,
then such a bid shall be rejected and the tender shall be finalized basing
on merits of rest bids. But if more than bid is quoted at 14.99% (Decimals
up to two numbers will be taken for all practical purpose) less than the
estimated cost, the tender accepting authority will finalize the tender
thorough a transparent lottery system where all bidders / their authorized
representatives, the concerned CEO and CFO will remain present.

(Amendment to Appendix-IX, Clause-36 of OPWD Code Vol.-ll by inclusion).

61.2 Additional performance security shall be obtained from the bidder when the bid amount is
less than the estimated cost put to tender. In such an event, the bidders who have quoted
less bid price/rates than the estimated cost put to tender shall have to furnish the exact
amount as per mentioned in below table i.e.

S.No | Range of Difference between the | Additional = Performance Security to
estimated cost put to tender and Bid | deposited by the Successful Bidder
amount

i Below 5% No Additional Performance Security

ii From 5% and above and below 10% | 50% of (Difference between Estimated cost
put to tender and Bid Amount)

iii From 10% and above 150% of (Difference between estimated cost
put to tender and Bid Amount)

as Additional Performance Security in shape of Demand draft/ Bank Guarantee from
Nationalised Bank, Schedule Bank for validly of one year/ Term Deposit Receipt of Schedule
Bank/ Nationalized Bank pledged in favour of the Chief Executive Officer, Rourkela Smart City
Limited and payable at Rourkela before signing the Agreement. The additional performance
security in any other form will not be accepted. If the Contractor fails to complete the work, the
amount so furnished as additional performance security will be forfeited in addition to the other
penal clauses, if any to be imposed.

RSCL has already been appointed Project Management Consultant to supervise “Design

and Construction of Tribal Shrine Crafts for the Tribal Museum at rOURkela One
Project in Rourkela” and his role & responsibility as follows :

e Project Planning and Construction Supervision

e Supervision Manual

e Design, drawings and tender specifications

o Material Testing Quality Control

e Environmental Protection and Safety during Construction
o Certification of Interim and final payments

e Contract Administration

e Operation & Maintenance Manual Approval

¢ As Built Drawing approval

o Certification in Defect Liability Period

e Any Contract Dispute and assist in case of Arbitration.
The contractor has to assist and obey the technical assistants and guidance’s of
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the consultant.

62. Sample of all material - The contractor shall supply sample of all materials fully
before procurement for the work for testing and acceptance as may be
requiring by the concerned Engineerin Charge.

63. Deleted.

64. Deleted

65. The tenderer shall hae to abide by the C.P.W.D. safety code rules introduced by
the Government of India, Ministy of work Housing and Supply in their standing order
No-44150 dt .25.11.57.

66. The Contractor will have to submit to the PMC monthly reum of labour both skilled
ad unskilled employed by him on the work.

67. All material supplied by the Contractor should be of best quality and conform to
relevant I.S. specification and should be got approved by the Engineer-in-
charge/PMC of the respective wing before they are used on the work.

68. After completion of the work the contractor shall arrange at his own cost
all requisite equipments for testing buildings, if found necessary and bear
the entire cost of such test, including the inspection of Electrical Inspectorate.

69. The Tenderer should furnish along with their tender 1. A list of works,
which are at present in their hand Schedule-F 2. List of work
executed ( Schedulele-C) in the prescribed proforma(s) enclosed herewith in
appropriate place of bid document.

70. Deleted
71. Deleted
72. Deleted

73. The tenderer may at his option quote reasonable rate for each item of work
carefully so that the rate for one item should not be unworkable low and for
others too high.

74. The contractor has to arrange the samples of materials required for execution to be
got tested and approved by the Department before taking up the work and during
course of execution required from time to time. All such samples willbe tested at
any of the Govt. of Odisha /Govt. Of India accredited Laboratory, at the cost of
the Contractor with no extra cost to the Department.

75. Ifthere is any damage to the work due to natural calamities like flood or cyclone
or any other cause during the course of execution of work or up to 12 months
after completion of work or if any, imperfection becomes apparent to the work
within 36 months from the date of final certificate of completion of work the
contractor shall make good of all such damages at his own cost with no extra
cost to the Department. No claims, whatsoever, in this regard will be entertained.

76. Deleted,

77. Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor
who undertakes execution of work through labour should produce valid license
from the licensing authority of labour Department.

78. Deleted .

79. Engineer Contractor desirous to avail the facility of exemption of EM.D is
required to submit an affidavit to the effect that he has not yet availed the facility /
participated in the tender for more than two works (Excluding this work) during
the current financial year. The name of work for which participated and the
authority to whom the tender was submitted must be mentioned in the affidavit,
failing which the tender will be rejected.
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80.

81.

82.

83.

84.

85.
86.
87.

88.

89.

That for the purpose of jurisdiction in the event of disputes if any of the contract
would be deemed to have been entered in to within the State of Odisha and it is
agreed that neither party to the contract will be competent to bring a suit in regard
to the matter by this contract at any place outside the State of Odisha.

SPECIAL CONDITIONS (PART OF THE CONTRACT)

(1) All materials before theyare being used in theitems of work s as per
this Schedule of quantites and also the finished items of work
where tests are applicable shall have to be tested through the
Engineer-in-charge of the respective wing at appropriate Laboratories
according to the relevant specifications of the materials and the said items
of works and the cost of all such tests shall have to be borne by the
Contractor and the rates of the items of works should be inclusive of cost of such
tests.

(1) The testshave to be planned & carried out such that the progress of work is not

hampered
(I11) The tests are mandatoryas per the prescribed frequencies and
I.S specifications.  However, these are not exhaustive and the
Engineer-in- charge/PMC has theright to prescribe other required
test if anyas will be considered from time to time.

In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract
form, the relevant Clauses of the P-1 contract form shall prevail over the
D.T.C.N. Theclauses not covered under P-1 contract form shall be governed
by the clauses of the D.T.C.N.

Schedule of quantites is accompanied in Cover-ll (Price Bid). It
shall be definitely understood that the Government does not accept any
responsibility for the correctness or completeness of this schedule and
that this schedule is liable for alternation or omissions, deductions or
alternations set forth in the conditions of the contract and such omissions,
deductions, additions or alternations shall no way invalidate the contract and
no extra monetary compensation, will be entertained.

In case of any complaint by the labour working about the non-payment or less

payment of his wages as per latest minimum Wages Act, the Engineer in

Charge will have the right to investigate and if the contractor is found to be in

default, he may recover such amount due from the contractor and pay such

amount to the labour directly underintimation to the local labour office of the

Gowvt. Thecontractor shall notemploy child labour. The decision of the Engineer

in Charge is final and binding on the contractor.

Deleted

Deleted

The contractor is required to pay royalty to Govt. as fixed from time of time and
produce such documents in support of their payment to the concerned Engineer
in Charge with their bills, falling which the amount towards royalties of different
materials as utilized by them in the work will be recovered from their bills and
deposited in the revenue ofconcerned department.

Deleted.

Any defects, or other faults which may be noticed within 12 (Twelve Month)
months from the completion of the Construction/Installation/Fixing work arising
out of defective or improper materials or workmanship timing are upon the
direction of the Engineer-in-Charge to be amended and made good by the
contractor at his own cost unless the Engineer for reasons to be recorded in

Rourkela
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writing shall be decided that they ought to be paid for and in case of default
Department may recover from the contractor the cost of making good the works.
The RSCL will deduct retention money /ISD which will be Retention Money
(5%) five percent from each running bill after correction if any by RSCL
+ Additional percentage to be  deducted & withheld from each payment
invoice after correction , if any by RSCL for repair/replacement of the
work during defect liability period of 365 days from the date of

completion of original work.  Performance Security will be release
after the Completion of Defect Liability Period (DLP) 365 days. Additional
Performance security will be release after the

Completion/Implementation of work.

90. From the commencement of the works to the completion of the same, they are
to be under the contractors charge. The contractor is to be held responsible to
make good allinjuries, damages and repairs occasioned or rendered necessary
to the same by fire or other causes and they hold the RSCL harmless for any
claims for injuries to person or structural damage to property happening from
any neglect, default, want of proper care or misconduct on the part of the
contractor or any one in his employment during the execution of the work.
Also no claim shall be entertained for loss due to earthquake, flood,
cyclone, epidemic, riot or any other calamity whether natural or incidental
damages so caused will have to be made good by the contractor at his own cost.

91. Deleted.

92. Where it willbe found necessary by RSCL, the Officer-in-Charge of the work shall
issue an order book to the contractor to be kept at the site of the work with
pages serially numbered. Orders regarding the work whenever necessary are
to be entered in this book by the Rourkela Smart City Limited Officer-in-
Charge with their dated signatures and duly noted by the contractor or his
authorized agents with their dated signature. Orders entered in this book and
noted bythe contractor’s agent shall be considered to have been duly given
to the contractor for following the instructions of the Department. The order
Book shall be the property of the Rourkela Smart city Limited and shall not
be removed from the site of work without written permission of the
Engineer In Charge and to be submitted to the Engineer-in charge every month.

93. The contractor should attach the certificate intoken of payment deposit
with the registration authority as  per recent circular of the Government
relating to his registration.

94, In case of any discrepancy in printing or omissions of statutory specifications
or any other part or portion of the approved document during download of the
bid document, the decision of the officer inviting the bid will be binding on the

bidder.
95. Deleted.
96. Deleted.

97. The contractor shall make requisition of claim book from the date of
commencement ofthe work from the RSCL and shall maintain in proper P.W.D.
form with pages serially numbered in order to record items of works are
not covered by his contract and claimable as extra. Claims shall be
entered regularly in this book under the dated signature of the contractor
or his duly authorized agents at the end of each month. A certificate should
be furnished along with the claim to the effect that he has no other claim
beyond this claim up-to-date. If in any month there are no claims to record,
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a certificate to that effect should be furnished by the contractor in the claim
book. Each claim must be defined and should be given as for as possible
regarding the quantities as well as the total amount claimed. The claim
book must be submitted by the contractor regularly by 10" and 16" days of
each month for orders of the Engineer-in- Charge or competent authority. Claims
not made in this manner or the claim book not maintained from the
commencement of the work is liable to be summarily rejected. The claim
book is the property of the Rourkela Smart city Limited and shall be
surrendered by  the contractor to  the Engineer-in-charge after
completion of the work or Dbefore recession of the contract by the
Department whichever is earlier for record.

98. Deleted

99. Even qualified criteria are met, the bidders can be disqualified for the following
reasons, ifenquired by the Department

a) Making a false statement or declaration.

b) Past record of poor performance.

c) Past record of abandoning the work half way/ recession of contract.
d) Past record of in-ordinate delay in completion of the work.

e) Past history of litigation.

100.1In case the 1st ranked tenderer or even the next ranked tenderers withdraw in series
one by one, thereby facilitating a particular tender for award, then they shall be
penalized with adequate disincentives with forfeiture of EMD unless adequate
justification for such back out is furnished. Appropriate action for black listing the
tenderers shall also be taken apart from disincentives against the tenderer.

101. The following documents which are not submitted with the
Bid, will be deemed to be part of the Bid:

S.No. Particular
1 Notice Inviting tender
Instruction to the Bidder

Conditions of Contract
Contract data
Specifications

Drawings

Pre-Bid Meeting Minutes

102. ELIGIBILITY CRITERIA:
l. Deleted

N (OO A WIN

1. Scanned copy of required E.M.D as per the Clause No. 5 (i) and Clause No.20 of
DTCN.

1. Scanned copy of demand draft towards cost of tender paper as per Clause No.4
and 5(i) of DTCN.

V. After the date & time of receipt of bid is over, the original Bid
security and Demand draft towards cost of Bid documents shall be submitted
in the office of the undersigned on or before date & time of opening of
Bid as specified at Contract data above, and as per date mentioned in
contract Data during office hours on working days failing which the bid will
be rejected.
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V. Scanned copy of valid Registration Certificate, PAN card along with the
tender documents and the originals of all scanned documents &
VAT clearance certificate in form VAT 612/GST Clearance Certificate of
the successful Rankl bidder only are to be produced within 5(five) days
after opening of Cover-1l of the tender in the office of the Chief Executive
Officer, RSCL otherwise his/her bid shall be declared as non-responsive he
will suspend/prohibit/debar/blacklist from participating in bidding in any
contract of the State as per OPWD Code and /or Cancelation of
Empanelment (registration of from OPWD) action will be taken by the
competent authority. In such a situation , successful R-2 bidder will be required
to produce his original documents for consideration of his tender at the
negotiated rate equal to L-1 bidder

VI. License criteriaas per Clause No.8 of DTCN and Schedule-H need to be
furnished

VII.  Joint Ventures are not accepted
103. Time Control :- (Vide Works Department Office  Memorandum No0.24716

dtd.24.12.2005 and No0.8310 dtd.17.05.2006) Progress of work and Re-
scheduling programme.

a)

i.  The Engineer-in-Charge g4l issue the letter of acceptance to the successful
contractor.
The issue of the letter of acceptance shall betreated as closure of the Bid proces
and commencement of the contract.

ii. Within 15 days of issue of the letter of acceptance, the contractor
shall submit to the Engineer-in- Charge for approval a
Programme showing the  general methods, arrangements, and timing
for all the activities in the Works along with monthly cash flow forecast.

iii. To ensure good progress during the execution of the work the
contractors shall be bound in all cases in which the time allowed for
any work exceeds one month to complete, 1/4th of the whole time
allowed under the contract has elapsed, ¥ of the whole of the work
before ¥ of the whole time allowed under the contract has elapsed, 3/4"
of the whole of the work before 3/4" of the whole time allowed under the
contract has elapsed.

iv. If at any time it should appear to the Engineer-in-Charge that the
actual process of the work does not conform to the programme to
which consent has been given the Contractor shall produce, at the
request of the Engineer-in-Charge, a revised programme showing
the  modifications to  such programme necessary to ensure
completion of the works within the time for completion. If the contractor
does not submit an updated Programme within this  period, the
Engineer-in-Charge may withhold the amount of 1% of the contract value
from the next payment certificate and continue to withhold this
amount until the next payment after the date on which the overdue
Programme has been submitted.

v. An update of the Programme shall be a programme showing the
actual progress achieved on each activity and the effect of the progress
achieved on the timing of the remaining work including any changes to the
sequence of the activities.

vi. The Engineer-in-Charge’s approval of the Programme shall not alter
the Contractor’s obligations. The Contractor may revise the Programme
and submit it to the Engineer-in- Charge again at any time. A revised
Programme is to show the effect of Variations and Compensation Events
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c) Extension of the Completion Date.

If the contractor fails to maintain the required progress in terms of clause-2
of P-1Contract or to complete the work and clear the site on or before
the contract or extended date of completion, he shall, without prejudice to
any other right or remedy available under the law to the Government on
account of such breach, pay as agreed compensation the amount calculated at
the rates stipulated below as the Chief Executive officer RSCL (whose decision in
writing shall be finaland binding) may decide on the amount of tendered value
of the work for every completed day / month (as applicable) that the progress
remains below that specified in Clause-2 of P-1 Contract or that the work
remains incomplete. This will also apply to items or group of items for
which a separate period of completion has been specified. Compensation @
1.5% per month of for delay of work, delay to be completed on per Day
basis. Provided always that the total amount of compensation for delay to be
paid under this condition shall not exceed 10% of the Tendered Value of work

or to the Tendered Value of the item or group of items of work for which a
separate period of completion is originally given. The amount of compensation
may be adjusted or set-off against any sum payable to the Contractor under
this or any other contract with the Government. In case, the contractor does
not achieve a  particular milestone mentioned in contract
data, or the rescheduled milestone(s) in terms of Clause-2.5, the
amount  shown  against that milestone shall be withheld, to be adjusted
against the compensation levied at the final grant of extension of time.
Withholding of this amount on failure to achieve a milestone shall be automatic
withoutany notice to the contractor. However, if the contractor catches
up with the progress of work on the subsequent milestone(s), the
withheld amount shall be released. In case the contractor fails to make
up  for the delay in subsequent milestone(s), amount mentioned
against each milestone missed subsequently also shall be withheld. However no
interest whatsoever shall be payable on such withheld amount.

d) Bonus for early completion
Deleted
e) Management meetings

i. Eitherthe Engineer or the Contractormay require the other
to attend a management meeting. The business of management
meetings shall be to review the plans for remaining work and to deal
with matters raised in accordance with the early warning procedure.

ii.  The Engineer shall record the business of management meetings and
is to provide copies of his record to those attending the meeting
and to the Employer. The responsibility of the parties for actions to
be taken to be decided by the Engineer either at the management
meeting or after the management meeting and stated in writing to all
who attended the meeting.

Rescission of Contract (Amendment as per letter No0.10639
dt.27.05.2005 of Works Department, Odisha):- To rescind the contract
(of which rescission notice in writing to the contractor under the hand
of the Chief Executive officer RSCL shall be conclusive evidence),
20% of the value of left over work will be realized from the contractor
as penalty.

104. Building and other Construction Workers Welfare Cess @ 1% of the estimated
cost as per tender notification read with latest corrigendum if any will be
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proportionately deducted from the contractor’s bill at the time of making payment
of each bill.

105. The tenderers are required to go through each clause of PW.D. Form P-1
carefully in addition to the clauses mentioned here in before tendering.

106. A Contractor may be black listed as per amendment made to Appendix XXXIV
to OPW D Code Vol.-lIl on rules for black listing of Contractors vide letter
no.3365 dt.01.03.2007 of Works Department, Odisha.

As per said amendment a Contractor may be blacklisted

a) Misbehaviour/threatening of Departmental & supervisory officers during
execution of work/tendering process.

b) Involvement in any sort of tender fixing.

c¢) Constant non-achievement of milestones on insufficient and imaginary
grounds and non-adherence to quality specifications despite being pointed
out

d) Persistent and intentional violation of important conditions of contract.

e) Security consideration of the State i.e. any action that jeopardizes the
security of the state.

f) Submission of false/ fabricated / forged documents for consideration of a
tender.

107. Deleted.

108. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006)

In case of percentage rate tender:-

The Contractor has to mention percentage excess or less over the
estimated cost (In figures as well as words) in the prescribed format
appended to the tender document.

Contractors participated in the tender for more than one work may offer
conditional rebate. Rebate  offer submitted in  separate sealed
envelope shall be opened, declared and recorded first. The rebate so
offered shall be considered after opening of all packages called in the
same Tender Notice. The Contractors who wish to tender for two or
more works shall submit separate tender for each. Each tender shall
have the Bid Identification No., Name & Sl. No. of the work (as per
IFB) to which they refer, written on the envelope.

Only percentage quoted shall be considered. Percentage quoted by the
Contractor should be accurately filled-in figures and words, so that there is
no discrepancy.

1) If any discrepancy is found in the percentage quoted in words
and figures, then the percentage quoted by the Contractor in
words shall be taken as correct

2) If any discrepancy is found in the percentage quoted in
percentage excess/ less and the total amount quoted by the
Contractor, then percentage will be takenas correct.

3) The percentage quoted in the tender without mentioning excess or
less and not supported with the corresponding amount will be treated
as excess.

4) The percentage quoted in the tender without mentioning
excess / less supported with corresponding amount does not tally
with either to percentage excess or less then it will be treated as
percentage excess.

5) The percentage quoted in the tender without mentioning
excess [/ less supported with corresponding amount if tallied with
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Vi.

Vii.

the percentage then it will be treated as to which side the amount
tallies.

6) The Contractor will write percentage excess/ less up to two
decimal points only.

7) The tender shall be written legibly and free from erasures, over
writings or corrections of figures. Corrections, over writings &
interpolations where unavoidable should be made by making out,
initialing, dating and rewriting.

In the contract P1 time is the essence. The contractor is required to
maintain a certain rate of progress specify in the contract.

The quantity mentioned can be increased or reduced to the extent
of 10% for individual items subject to a maximum of 5% over the
estimated cost. If it exceeds the limit stated above prior approval of
competent authority is mandatory before making any payment.

The period of completion is fixed and cannot be altered except
in case of exceptional circumstances with due approval of next higher
authority.

Bills for percentage rate tenders shall be prepared at the estimated rate for individual
items only and the percentage excess or less shall be added or subtracted from the
gross amount of the bill.

APPROVED
Chief Executive Officer
Rourkela Smart City Ltd.

Tenderer (s) is/are required to submit the information_in_ the followin
Schedules
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SCHEDULE - A
CERTIFICATE OF NO RELATIONSHIP

/We hereby certify that I/We* am/are* related / not related(*) to any
officer of Rourkela Smart City Limited of the rank of Assistant Engineer & above and
any officer of the rank of Assistant /Under Secretary and above of the Works
Department, Gowvt. of Odisha I/We* am/are* aware that, if the facts subsequently
proved to be false, my/our* contract will be rescinded with forfeiture of EIM.D and
security deposit and I/We* shall be liable to make good the loss or damage resulting
from such cancellation.

(*) - Strike out which is not applicable

Signature of the
Tenderer Date: -
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|

SCHEDULE - B

A. Brief Company profile

Name of Bidder

Legal status of Bidder (company, Pvt. Ltd., LLP etc.)

Main business of the Bidder

Registered office address

Incorporation date and number

GST Registration Certificate ( State And Central)

N ool b~ W[N]

PAN details

Primary Contact Person (Name, Designation, address,
mobile number, fax, email)

9

Secondary Contact Person (Name, Designation, address,
mobile number, fax, email)

10

EMD

B. Certificate of Incorporation

(To be submitted by sole Bidders)

C. Financial Turnover

(To be submitted by Sole Bidder)

The financial wmower of the company is provided as follows as per Clause no102 of
DTCN

Annual
Turnover

-Copy of audited financial statements or declaration from the appointed Chartered
Accountant to be provided as proof of the financial turnover with UDIN no. on its
certificate.
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SCHEUDLE - C

WORK EXPERIENCE

LIST OF SIMILAR NATURE OF PROJECTS EXECUTED AS PER CLAUSE NO 102

and 21.6.1 (g)OF

Name Name | Contract | Majo Date of | Stipulated | Actual Reasons
of of price in r starting date of | date of for delay

Employ | locatio | Indian | Items | the work | completio | compl in
er n and Rupees/ of as per n of the et ion startlng_/
name | Agreeme | work | Agreeme | \orkas | ofthe completio
ofwork | ntno. s nt per work nif any

Agreeme
nt
1 2 3 4 5 6 7 8

Note: The above information is to be certified by the Engineer in Charge / Employer not

below the

Rourkela Smart City Limited

rank of Executive Engineer or chartered Accountant/Statutory Auditor vide
Completion Certificate in case of Govt Project in case of Private Client Employer certificate or
SA/CA Certificate in support of Work order.

Signature of the Tenderer

Date.
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SCHEDULE - D

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING
OF
TENDERER OR ABANDONMENT OF WORK BY THE TENDERER

1 a) Is the tenderer currently Yes / No
involved in any litigation
relating to the works.

b) If Yes : given details:

2 Has the tenderer or any of its Yes / No
constituent partners been
debarred/ expelled by any
agency in India during the last
5 years.

3 a) Has the tenderer or any of its
constituent partners failed to
perform on any contract work in
India during the last 5 years.

b) If yes, give details

Note:

If any information in this schedule is found to be incorrect or concealed,
gualification application will summarily be rejected.

Signature of Tenderer
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SCHEDULE - E
AFFIDAVIT

1. The undersigned do hereby certify that all the statements made in the
required attachments are true and correct.
2. The undersigned also hereby certifies that neither my / our firm/ company / individuals
nor

any of its constituent partners have abandoned any road/ bridge/lrrigation
/Buildings or other project work in India nor any contract awarded to us
for such works have been rescinded during the last five years prior to the date of
this bid.

3. The undersigned hereby authorise(s) and request(s) any bank, person, firm
or Corporation to furnish pertinent informationasdeemed necessary and as requested by
the Department to verify this statement or regarding my (our) competency and
general reputation.

4. The undersigned understands and agrees that further qualifying information may
be requested and agree to furnish any such information at the request of the
Department.

(Signature of
Tenderer)
Title of Officer
Name of Firm
Date:

Original Affidavit sworn before Notary Public or Executive Magistrate\
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Schedule-F
EXISTING COMMITMENTS AND ON-GOING WORKS:

Value of
Name & . works* -
Description | Place & | Contract | Address | Yalue of | Stipulated | roaining Andt|C|patfed
of works State No. of Qonltriﬁt Period Qf to be atel o
Employer ('In'lakh) | Completion completed | €OMP etion
(CIn lakh)
ii.
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Schedule-G

Certificate of Employment of Unemployed Graduate Engineer

(For Above A Class Contractors only)

I/We herby certify that at present , the following Engineering Personnel are working
with me/in our firm/Company and their bio-data are furnished below:

S.N | Name of | Qualificatio | Date Monthly Whether if they are
0. Engineering | n of Emolume | full superannuated/
Personnel Appointment | nts time retired/dismissed or
appointed engageme | removed personnel
for nt and from State  Gowt.
supervising continuous | /Central Gowt./
Contractor PSU/PW.
s work with Companies or any
Address one ineligible for
Government Service
1 2 3 4 5 6 7
2
3
4
5
6
7
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Schedule-H
UNDERTAKING

This is to certify that

1. My firm has neither been associated , directly or indirectly , with the Consultant or
with any other entity that has prepared the design ,specifications, and other
documents for the Project nor has any person associated with been proposed as
Project manager for the Contract.

2. Myfirm has not engaged any agency and any of its affiliates engaged by the Engineer
in Charge to provide Consulting services for the preparation or supervision of this work.

3. My firm has not engaged any Engineer of Gazetted rank employed in Engineering
or Administrative duties in an Engineering Department of the Government of
Odisha or other Gazetted Officer retired from Government Service during last
two years without prior permission of the Government of Odisha in wining
before submission of this tender. | am aware that my contract is liable to
cancelled if either i orany of my employees is found any time to be
such a person who had notobtained the permission of the Government of Odisha
as aforesaid.

4. I/We have visited the site and have fully acquainted with the local condition
regarding the materials labour and factors pertaining to work for completion in all
respect before submitting the tender.

5. 1/We have carefully studied the conditions of the Construction,specification,
contract condition and all other documents relating to this work and agree to execute
the same accordingly.

6. I/We solemnly pledge that I/'We shall sincere in discharging my/our duties
as responsible contractor and complete the work within the prescribed time limit.
In case there are deviation from the Construction Programme , I/We shall abide by
the decision of Engineer —In-Charge for revision of programme and arrange
for the labours, materials, equipments etc accordingly.

7. In the event of award of the work to me/us. I/We undertake the entire responsibility
for the structural stability to reconstruct/replace the whole or part of the Component
of the structure in the event of failure or improper functioning /Improper Construction
within a period of one year from the date of completion without asking extra payment
from the account of department.

8. I/We undertake that I/We shall not claim any escalation of cost on account of
material,labour taxes from any account in connection with work with execution of
the work tillthe actual completion period and shall not be entertained by Rourkela
Smart City Limited,

9. In case of vaiolation of contents of department’s tender documents in shape of
extra conditions or in any form , my offer/tender shall be rejected by the department
without any intimations to me/us.

Signature of the
Tenderer

Date:
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SCHEDULE -1

RELATIONSHIP DECLARATION
To,

Chief Executive officer,
Rourkela Smart City Limited
Subject: (Name of Work™............... Bid reference number)
Sir,
Pursuant to clause 2 of the ITB, itis to inform that | have relative(s) employed as an
Officer in therank of an Assistant Engineer/Under Secretary under the
Department. His (Their) details are as follows.

Relationship

Name:

Office

Address

Pursuant to clause 2 of the ITB, | am to submit herewith the names of persons who are
working under my firm having near relatives to any gazetted officer in the rank of an
Assistant Engineer/Under Secretary in the Department.

S.No | Name of the my Presently Details of his relatives working
employee and his designation | working at in the
in the firm Department

Relationship

Name:

Designation

Office

Address

Relationship

Name:

Designation

Office

Address

I am also duty bound to inform the relationship of any subsequent employment with any
gazetted officer in the rank of an Assistant Engineer/Under Secretary in the

Department. | am aware that any breach of this condition would render my firm liable for
penal action for suppression of facts.

Yours Sincerely

Signature of the Tenderer
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SCHEDULE —J

Not Applicable
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Schedule-K

Not Applicable

Rourkela Smart City Limited Page 51



Bid for Design and Construction of Tribal Shrine Crafts for the Tribal Museum at rOURKela One Project in Rourkela.

Schedule-L

Not Applicable

Rourkela Smart City Limited Page 52



Bid for Design and Construction of Tribal Shrine Crafts for the Tribal Museum at rOURKela One Project in Rourkela.

Schedule-M

Not Applicable
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Schedule-N

AFFIDAVIT
(Applicable for Engineer Contractors Intending to Avail Exemption of EMD & ISD as
per

OPWD Code)

Lo, Sri/Smt/MS...ooiiiiiii i, hereby declare as the
Contractor/as the authorized signatory on behalf of the
(070715 7 Te] 70 ) ”(Strike out whichever is not
applicable) do hereby solemnly affirm and state as follows.

2. That, I/we am/area registered .............. Class Engineer
Contractor

3. That, I/we herewith claim exemption of EMD  during the
Year................ For participation in the tender for this work.

4. That, I/we have not exhausted the facility available to me/us an Engineer
Contractor during the wear............. for exemption of EMD & ISD as per
Works Deptt. Guideline & OPWD Code.

5. That, Il/we shall ensure production of my/our valid Original Contractor’s
Registration Certificate (license) after or during opening of bids (as per
direction of CEO, RSCL for the above work for verification and also for
subsequent entry of exemption of EMD and ISD (if selected as the
contractor for this work and availed the exemption of EMD and ISD in my/our
license as per direction of CEO,RSCL, within suchtime as directed by him failing
which action, as decided by RSCL, may be taken against me/us and
appropriate steps may be taken by RSCL to facilitate execution of the tendered
work

(*)- Strike out which is not applicable

(Deponent)
(Signature of the Tenderer /Authorised Signatory in case of

Partnership Firm/Company with Seal of the
Firm/Company)

Original Affidavit sworn before Notary Public or Executive Magistrate
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Schedule-O
Affidavit
(Applicable for the Biddernot registered under EPF)
I, ST/SME M. .t e e e hereby declare as the
Contractor
fas the authorised signatory on behalf of the Contractor

............................................................... (Strike out whichever is not

applicable) do hereby solemnly affirm and state as follows.

1.

That as on date, I/We am/are not registered with RPFC(Regional
Provident Fund Commission) and solemnly affirm that, I/We shall follow the
Employees Provident Fund and Misc Provision Act, 1952 & Rules /Schemes”
made there under, in case the work is awarded to me/us

That 1/We shall submit, after execution of work and before payment of any bill,
the detaillist of labours, such as

a) Name:

b) Father's name:

c) Place of Permanent Residence:

d) Statement of W ages paid to them till the completion of the Work

The RSCL Authority will be at liberty to deduct 26% of the labour component
amount ofthe Contract & shall retain itas an additional security with RSCL.

That. In case I/We submit the EPF Registration Certificate, then the said
additional security shall be released to me /us by RSCL without any interest
subject to fulfilment of other Compliances/conditions.

That , this affidavit is required to be produced before the authority of Rourkela
Smart City Limited for tender purpose.

That the facts stated above are true to the best of my /our knowledge.

(Deponent
(Signature of the Tenderer/Authorised Signatory in case of Partnership
Firm/Company with Seal of the Firm/Company)

Original Affidavit sworn before Notary Public or Executive Magistrate
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ANNEXURE-I
FORM OF AGREEMENT
(First page tobe filled up and signed in non —judicial stamp paper of worth
Rs.100/-)

This contract made on Dt........................ between Rourkela Smart
City Limited (RSCL) , hereinafter called “ the employer’ and .......................... (
name and address of the selected bidder), hereinafter called “the Contractor”

Whereas, the employer is desirous that the Contractor shall execute “Design and
Construction of Tribal Shrine Crafts for the Tribal Museum at rOURkela One Project in

Rourkela”.
vide Bid Reference no............... /Dt......... nn(hereinafter called “the work”) and
the employer has accepted the bid of the Contractor for execution and completion of
such works and rectifications of defects , if any, at
an accepted tender/contract price Of RS.oiiiiiiii e

............. (Rupees ) only.

Now, therefore, itis herby agreed upon by RSCL and the Contractor as follows:

1. In this contract, words and expressions shall have the same meanings
as are respectively assigned to those in this DTCN and the Contract form as
a whole. The DTCN and agreement shall be deemed to form and be read as
construed as part of this contract with a view to maintaining the sanctity of this
contract for successful execution and completion of the work unless otherwise
clarified/redefined at a later stage during the Contract remains in force including
the defect liability period.

2. In consideration of the payments to be made by the employer, the Contractor
herby covenants with the employer to execute and complete the work and rectify
the defects therin, if any , in conformity with the provisions of this contract.

3. The employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the work and for rectification of defects , if any ,
wherein the contract price or such other sum, as may become payable under the
provisions of the contractand inthe manner prescribed under this Contract.

4. The following documents shall be deemed to form, read and construed in
conjunction with other portions/clauses/conditions of this contract and DTCN.

I DTCN invited for the work including the Short Notice

Il.  Contractor’s Bid and negotiation correspondence , if any

I1l.  Letter of Acceptance/Letter of Intent for the Work(LOA/LOI)

IV. Notice to proceed with the work (Work Order) to be
issued by RSCL and subsequent instructions of RSCL to
the selected Bidder subject to confirmation of the same, if
required , by RSCL through written notice to the selected
bidder.

V. Pl Agreement which includes ltems, Quantities, Rates and Amounts of
the work to be duly signed by RSCL and the Contractor.

VI. Copy of agreements drawn by the contractor with electrical
Contractor vide scope of work of DTCN for Electrical Works.

VILI. Instruction/intimation of RSCL for  execution of extra
work/item/quantity found essential for the work and
corresponding rates  not covered in the agreement/DTCN
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/[Financial Bid and also curtailment/exclusion of any items of the
Financial Bid from execution.

VIIl.  Drawing, design, work programme or part thereof submitted by the
contractor and duly approved by RSCL with or without modification.

IX. Letter/ Intimation/ Instruction( including physically and over telephone) of
RSCL for repair/replacement/ defect rectification, if any, with respect to
modified quality/specification for such  repair/ replacement/ defect
rectification work and allowed time to accomplish the same either
during the execution of the work or during the defect liability period
of 1825 days from the officially declared /notified/noted date of
completion of the whole work including additional/curtailed items/
guantities of the work as per direction of RSCL. RSCL reserve the right
to declare/ note the date of completion of the original work and date of
expiry of defect liability period which will be binding upon the Contractor.

In witness whereof , the aforesaid two parties have entered into this
contract on the date mentioned above.

Binding Signature of Employer signed by..........................
(for and on behalf of Rourkela Smart City Limited-
Employer)

Binding Signature of Contractor signed by..............
(authorised signatory in case of firm/company with applicable
authorisation letter/declaration attached to this Contract)

In presence of withesses
1. Name:

Address:

Tel No: Signature
2. Name:

Address:

Tel No:

Signature of Contractor
(Authorised Signatory with Seal)
(Authorised Signatory with Seal)

Rourkela Smart City Limited

Signature

Signature of Employer
(Authorised Signatory with Seal)
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Annexure-11

All Financial Transaction Related to the Project must be abide with the Following
Instruction

Category-1(Banks with composite score 50 and above with Brancheds 100 and
above)

As per Govt. of Odisha Finance Department No. 22857 /F Dt.19.08.2021 or any
amendment “Selection of Banks for handling business and deposits of State
Public Sector Undertakings (SPSUs) and State Level Autonomous Societies
(SLASSs) for the years 2021-22 followings banks have been selected for handling
Business & Deposits (Copy attached) for Ref.:-

Public Sector Banks Private sector banks
1 State Bank of India 14 | Axis Bank Ltd
2 Punjab National Bank 15 | ICICI Bank
3 UCO Bank 16 | Bandhan Bank
4 Union Bank of India 17 | HDFC Bank
5 Indian Overseas Bank RRBs & OSCB
6 Canara Bank
7 Indian Bank
8 Bank of India 15 | Odisha Gramya Bank
9 Bank of Baroda 16 | Utkal Grameen Bank
10 Central Bank of India 17 | Odisha State Co-Op. Bank
Category-I11 (Bank with composite secore 60 and above with Branches 50-99)
Private Sector Bank Small Finance Bank
18 Indusland Bank 19 | Suryodaya SFB
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Annexure-l11

FORM OF BANK GUARANTEE
[Performance Security/Additional Performance Security]

To

[name of Authority]

[address of Authority]
WHEREAS [name and  address  of
Contractor]
(hereafter called the “Contractor”) has undertaken, in pursuance of Letter of Acceptance
(LOA) No. Dated for construction of

[name of the Project] (hereinafter called the

“Contract”).

AND WHEREAS the Contract requires the Contractor to furnish an {Performance Security/
Additional Performance Security} for due and faithful performance of its obligations, under
and in accordance with the Contract, during the {Construction Period/ Defects Liability

Period and Maintenance Period} in a sum of Rs..... Lakhs. (Rupees ................ Lakhs) (the
“Guarantee Amount™?).
AND WHEREAS we, ........c..cooiin through our branch at ...................... (the

“Bank”) have agreed to furnish this Bank Guarantee (hereinafter called the “Guarantee”) by
way of Performance Security.

NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and
affirms as follows:

1. The Bank hereby unconditionally and irrevocably guarantees the due and faithful
performance of the Contractor’s obligations during the {Construction Period/ Defects
Liability Period and Maintenance Period} under and in accordance with the Contract,
and agrees and undertakes to pay to the Authority, upon its mere first written demand,
and without any demur, reservation, recourse, contest or protest, and without any
reference to the Contractor, such sum or sums up to an aggregate sum of the
Guarantee Amount as the Authority shall claim, without the Authority being required
to prove or to show grounds or reasons for its demand and/or for the sum specified
therein.

2. A letter from the Authority, under the hand of an officer not below the rank of
General Manager of Rourkela Smart City Ltd., that the Contractor has committed
default in the due and faithful performance of all or any of its obligations under and in
accordance with the Contract shall be conclusive, final and binding on the Bank. The
Bank further agrees that the Authority shall be the sole judge as to whether the
Contractor is in default in due and faithful performance of its obligations during and
under the Contract and its decision that the Contractor is in default shall be final and
binding on the Bank, notwithstanding any differences between the Authority and the
Contractor, or any dispute between them pending before any court, tribunal,
arbitrators or any other authority or body, or by the discharge of the Contractor for
any reason whatsoever.

! Guarantee Amount for Performance Security and Additional Performance Security shall be calculated as per
Contract.
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3. In order to give effect to this Guarantee, the Authority shall be entitled to act as if the
Bank were the principal debtor and any change in the constitution of the Contractor
and/or the Bank, whether by their absorption with any other body or corporation or
otherwise, shall not in any way or manner affect the liability or obligation of the Bank
under this Guarantee.

4. It shall not be necessary, and the Bank hereby waives any necessity, for the Authority
to proceed against the Contractor before presenting to the Bank its demand under this
Guarantee.

5. The Authority shall have the liberty, without affecting in any manner the liability of
the Bank under this Guarantee, to vary at any time, the terms and conditions of the
Contract or to extend the time or period for the compliance with, fulfillment and/ or
performance of all or any of the obligations of the Contractor contained in the
Contract or to postpone for any time, and from time to time, any of the rights and
powers exercisable by the Authority against the Contractor, and either to enforce or
forbear from enforcing any of the terms and conditions contained in the Contract
and/or the securities available to the Authority, and the Bank shall not be released
from its liability and obligation under these presents by any exercise by the Authority
of the liberty with reference to the matters aforesaid or by reason of time being given
to the Contractor or any other forbearance, indulgence, act or omission on the part of
the Authority or of any other matter or thing whatsoever which under any law relating
to sureties and guarantors would but for this provision have the effect of releasing the
Bank from its liability and obligation under this Guarantee and the Bank hereby
waives all of its rights under any such law.

6. This Guarantee is in addition to and not in substitution of any other guarantee or
security now or which may hereafter be held by the Authority in respect of or relating
to the Contract or for the fulfillment, compliance and/or performance of all or any of
the obligations of the Contractor under the Contract.

7. Notwithstanding anything contained hereinbefore, the liability of the Bank under this
Guarantee is restricted to the Guarantee Amount and this Guarantee will remain in
force for the period specified in paragraph 8 below and unless a demand or claim in
writing is made by the Authority on the Bank under this Guarantee all rights of the
Authority under this Guarantee shall be forfeited and the Bank shall be relieved from
its liabilities hereunder.

8.  The Guarantee shall cease to be in force and effect on ****$_Unless a demand or claim
under this Guarantee is made in writing before expiry of the Guarantee, the Bank shall
be discharged from its liabilities hereunder.

9.  The Bank undertakes not to revoke this Guarantee during its currency, except with the
previous express consent of the Authority in writing, and declares and warrants that it
has the power to issue this Guarantee and the undersigned has full powers to do so on
behalf of the Bank.

SInsert date at least 12 (Twelve) Month from the date of issuance of this Guarantee (in accordance with Clause
29 of the DTCN).
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10.

11.

12.

13.

Any notice by way of request, demand or otherwise hereunder may be sent by post
addressed to the Bank at its above referred branch, which shall be deemed to have been
duly authorized to receive such notice and to effect payment thereof forthwith, and if
sent by post it shall be deemed to have been given at the time when it ought to have
been delivered in due course of post and in proving such notice, when given by post, it
shall be sufficient to prove that the envelope containing the notice was posted and a
certificate signed by an officer of the Authority that the envelope was so posted shall be
conclusive.

This Guarantee shall come into force with immediate effect and shall remain in force
and effect for up to the date specified in paragraph 8 above or until it is released earlier
by the Authority pursuant to the provisions of the Contract.

This Guarantee is subject to the Uniform Rules for Demand Guarantees (URDG)
2010 Revision, ICC Publication No. 758, except that the supporting statement under
Acrticle 15(a) is hereby excluded.

This guarantee shall also be opera table at our.................... Branch at Rourkela,
from whom, confirmation regarding the issue of this guarantee or extension / renewal
thereof shall be made available on demand. In the contingency of this guarantee being
invoked and payment thereunder claimed, the said branch shall accept such
invocation letter and make payment of amounts so demanded under the said
invocation

14. Bank Detail of Rourkela Smart City Ltd.

S.No. Particulars
1 Name of Bank State Bank of India
2 Name of Branch Udit Nagar Branch
3 Alc No 36450132867
4 Type of Alc Saving Bank Alc
5 IFSC SBIN0007474
Signed and sealed this .......... dayof........... ,20......... at ...........

SIGNED, SEALED AND DELIVERED

For and on behalf of the Bank by:

(Signature)

(Name)

(Designation)

(Code Number)

(Address)
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Annexure-1V
Format for Power of Attorney for signing of BID

Know all men by these presents, We..........cooiiiiiiiiiiii e (name of
the firm and address of the registered office) do hereby irrevocably constitute, nominate,
appoint and  authorize Mr./ Ms (name), ........................ son/daughter/wife of
.................................... and presently residing at ......................, who is presently
employed with us- and holding the position of.................................. , s our true and

lawful attorney (hereinafter referred to as the® Attorney”) to do in our name and on our
behalf, all such acts, deeds and things as are necessary or required in connection with or
incidental to submission of our BID for the “Design and Construction of Tribal Shrine
Crafts for the Tribal Museum at rOURKela One Project in Rourkela” Project proposed or
being developed by the Rourkela Smart City Ltd. (the “Authority”) including but not
limited to signing and submission of all applications, BIDs and other documents and
writings, participate in Pre-BID and other conferences and providing information/
responses to the Authority, representing us in all matters before the Authority, signing and
execution of all contracts including the agreement and undertakings consequent to
acceptance of our BID, and generally dealing with the Authority in all matters in
connection with or relating to or arising out of our BID for the said Project and/ or upon
award thereof to us and/or until the entering into of the EPC Contract with the Authority.
AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds
and things done or caused to be done by our said Attorney pursuant to and in exercise of the
powers conferred by this Power of Attorney and that all acts, deeds and things done by our
said Attorney in exercise of the powers hereby conferred shall and shall always be deemed
to have been done by us.

IN WITNESS WHEREOF WE, ................... , THE ABOVE NAMED PRINCIPAL
HAVE EXECUTED THIS POWER OF ATTORNEY ON THIS ......... DAYOF .............
2.....

For

(Signature, name, designation and
address) of person authorized by Board
Resolution (in case of Firm/ Company)/
partner in case of : Partnership firm
“Copy enclosed”

Witnesses

1.
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2.
Accepted
(Signature)
(Name, Title and Address of the Attorney) (Notarised)
(Person identified by me/ personally appeared before me/)
Attested/ Authenticated™
(*Notary to specify as applicable)
(Signature Name and Address of the Notary)
Seal of the Notary

Registration No. of the Notary
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Annexure-VV
Format of SA/CA Certificate for Similar Nature of work
Certificate regarding project/ works Execution®

Based on its books of accounts and other published information authenticated by it, this is to certify

that .........ccoeeiiinni, (name of the Bidder) was engaged by............... (title of the project
company) to execute................. (name of project for............... (nature of project). The project
commenced on.............. date and the project was /is likely to be commissioned on ........... (date,
if any).

It is certified that Bidder received payments from its Clients for Project Works executed by them or
work executed and certified by the Engineer-in-charge/Independent Engineer/Authority’s Engineer, in
the aforesaid project works.

We further certify that the total estimated capital cost of the project is Rs......... (Rupees
...... ), of which the Applicant received or has executed the work as certified by the Engineer-
in-charge/Independent Engineer/Authority’s Engineer of Rs. .... (Rupees .......... Only),

during the past Five (5) financial years as per year-wise details noted below:

2019-20 2020-21 2021-22 2022-23 2023-24

It is further certified that the receipts indicated above are restricted to the share of the
Applicant who undertook these works as a partner or a member of joint venture. a
We further certify that applicant has a share of % in the Joint Venture/Consortium.

Name of the audit firm (Authorized Signatory)
Seal of Audit Firm

Date:

UDIN:

® Provide Certificate as per this format only. Attach Explanatory Notes to the Certificate, if necessary. Statutory
auditor means the entity that audits and certifies the annual accounts of the company. However, in case the work
of other member(s) is also executed by the applicant, then this fact should also be certified by the Statutory
Auditor and accordingly the language may be suitably modified.

* This certification should be strike out in case of jobs/ contracts, which are executed a sole firm. The payments
indicated in the certificate should be restricted to the share of Applicant in such partnership/jeint-venture. This
portion may be omitted if the contract did not involve a partnership/jeint-venture. In case where work is not
executed by partnership/Heint-venture, this paragraph may be deleted.
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SCOPE OF WORK AND TECHNICAL SPECIFICATION

For

*“Design and Construction of Tribal Shrine Crafts for the Tribal Museum at rOURKkela One
Project in Rourkela.”
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Scope of Work

General Scope of the work:

The overall scope includes the preparation of concept plan along with 3d models for approval from the
advisory committee. There after the contractor shall have to submit the detail working drawings for
approval based on which the execution work will be carried out. All the cost related the preparation of
plans, 3D designing, concept shall have to bear by the contractor. No additional payment in this regard
shall be paid to the contractor apart from the BOQ.

Shrine Craft design:

The Shrine Crafts are situated in the second floor display area. The Shrine crafts will be reflected as the
God & Goddess in the form of belief system of the tribal people . The shrines area are going to design
the live size deity where people could feel the tribal culture and rituals in the ambience. We are going to
propose 12 nos. of shrine crafts design associated with the 12 tribal groups namely : Bonda , Dongria
Kandha , Holva, Koya , Lanjia Saora , saora, Santal , Paroja, Paudi Bhuyan, Santal ,Kolha & Pentia .
The shrine crafts area are included some diorama spaces along with the artistic work like paintings &
murals on the wall surface which is associated with the particular tribal groups . All the shrine area are
made up from the plywood, putty, natural straw, soil etc. So the mentioned work is the combination of
concept work and material supply hence the concept of shrine crafts will reflect the quality of the
artwork which is making the museum more interactive & attractive. Since the work required
involvement of high skill resource person and research activity. The shrine crafts are :

1. GUDI (PARAJA):

e Shrine Craft : Small hut type, Size : 6ft x 5ft x height 6.5ft

e Structure : ply and wooden structure base (size 6ft x 5ft x hight 1.5ft) then putty texturing and
weather coat colour with 6 nos wooden pillar roof wood & bamboo structure covering with
straw/ piri .

¢ Ambiance & Background: background wall should be painted with artistic mural painting
subject to landscape, tribal traditional pooja theme, forest etc.

e Sculpture : 2nos. Goddess, 1 nos. round type pillar,

o Material of Deity in FRP, some terracotta pot & Jhuna Stand.

2. GUDI (HOLVA):
o Shrine Craft : Small hut type, Size : 8ft x 5ft x height 6.5ft
e Structure : ply and wooden structure base (size 8ft x 5ft x height 1.5ft) then putty texturing and
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weather coat colour with 6 nos. wooden pillar with wooden roof & bamboo structure covering
with straw / piri ( roof size : 5ft x 5ft).

¢ Ambiance & Background: background wall should be painted with artistic mural painting
subject to tribal traditional pooja theme and so on .

e Sculpture: 4nos. goddess idol , 1 nos. round type pillar, material of god/goddess in frp,2 nos. of
arrow , 1nos. of trisul , 1 nos. of stone god , some terracotta pot & jhuna (Dhupa) stand.

3. GUDI (BHOTTADA):

e Shrine Craft : one side slope in roof, size : 7ft x 4ft x height 6.5ft

e Structure : ply and wooden structure base attach with main podium (size 7ft x 4ft x height 1.5ft)
then putty texturing and weather coat colour with 4nos wooden pillar with wooden roof &
bamboo structure covering with straw/ piri (roof size : 5ft x 6ft)

e House Ambiance & Background: background wall should be painted with artistic mural
painting subject to landscape, tribal traditional pooja theme, forest etc .

e Sculpture: 2nos. Goddess Idol made with the FRP.

4. BIRHU (DIDAYI):

e Shrine Craft : 2 side slope roof looking like hut with size : 6ft x 5ft x height 6.5ft

e Structure : ply and wooden structure base attached with 3 side small height wall (size 6ft x 5ft x
height 1.5ft) then putty texturing and WC (Weather coat) colour with 6 nos. wooden pillar roof
& bamboo structure covering with straw / piri (roof size : 5ft x 6ft).

o Ambiance & Background: background wall should be painted with mural painting subject to
landscape, tribal traditional pooja theme, forest etc.

e Sculpture : 4nos. stone God idol made with FRP.

5. JAHIRA (SANTAL):

e Shrine Craft : 1 side slope roof, size : 7ft x 5ft x height 6.5ft

e Structure : ply and wooden structure base (size 6ft x 5ft x height 1.5ft) then putty texturing and
weather coat colour with 4 nos. wooden pillar with roof & bamboo structure covering with
straw / piri (roof size : 5ft x 6ft).

e Ambiance & Background: background wall will be painted with the artistic mural painting
subject to landscape, tribal traditional pooja theme and forest theme.

e Sculpture : 2 nos. wooden goddess idol made with wood carving.

6. HUNDI/BURSUNG (BONDA):
e Shrine Craft : based on small size with hypaethral (no roof in shrines) & the base of the shrine
area : size : 6ft x 5ft x height 2.5 ft
e Structure : ply and wooden structure base (size 6ft x 5ft x height 1.5ft) then putty texturing
work with weather coat colour.
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Ambiance & Background: background wall will be painted with artistic mural painting subject
to landscape, tribal traditional pooja theme, forest etc .
Sculpture : 5 nos. of Stone God made with FRP.

7. MANDUA SUM (LANJIASOARA):

Shrine Craft : small round type hut , size : 5ft x 5ft x height 6.5ft

Structure : Ply and Wooden Structure Base (size 5ft x 5ft x hight 1.5ft) then Putty texturing and
weather coat colour with 4 nos. wooden pillar roof wood & bamboo structure covering with
straw/ piri (roof size : 6ft x 6ft)

Ambiance & Background: background wall should be painting artistic mural painting subject
Landscape, Tribal Traditional pooja theme, forest etc.

Sculpture : small size 4nos. God and Goddess idol made with wood decorative work.

8. THAKANI GUDI (PENTIA):

Shrine Craft : Small hut type, Size : 7.5ft x 5ft x height 6.5ft

Structure : ply and wooden structure base (size 8ft x 5ft x height 1.5ft) then putty texturing with
weather coat colour with 6 nos. wooden pillar with bamboo structure roof covering with straw /
piri( roof size : 5ft x 5ft).

Ambiance & Background: background wall should be painted with artistic mural subject to
landscape, tribal traditional pooja theme, forest etc .

Sculpture : 4 nos. goddess idol, 1 nos. round pillar , material of deity in FRP and wood carving
, 2 nos. of stone God.

9. JANANGLO (LANJIA SOARA/SOARA):

Shrine Craft : Roof of the shrines is conical in form , Size : 7ft x 4ft x height 7 ft

Structure : ply and wooden structure base (size 7ft x 4ft x height 1.5ft) then putty texturing and
weather coat colour with 1 nos. wooden pillar & bamboo structure roof covering with straw /
piri (roof size : 6ft x 6ft)

Ambiance & Background: background should be painted with artistic work subject to
landscape, tribal traditional pooja theme, forest etc.

Sculpture : small size 3nos. wooden God idol , 1 nos. stone God

10. MAA DULARI DEBI (KOYA):

Shrine Craft : 2 side slope roof , Size : 6ft x 5ft x height 6.5ft

Structure : ply and wooden structure base attach with 3side small height wall (size 6ft x 5ft x
height 1.5ft) with putty texturing and whether cote colour with 6 nos. wooden pillar roof with
bamboo structure covering with straw / piri (roof size : 5ft x 6ft).

Ambiance & Background: background wall should be painted in artistic painting subject to
the landscape, tribal traditional pooja theme, forest etc.
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e Sculpture : 1nos. Taraju (Cut scale ) , wood sculpture, stone God idol made with FRP

11. DARNI/ JAKERI PENU (DANGARIA KANDHA):

e Shrine Craft : hutin style , Size : 7ft x 5ft x height 6ft

e Structure : ply and wooden structure base (size 7ft x 5ft x height 1.5ft) then putty texturing and
weather coat colour with 6 nos. wooden pillar roof wood & bamboo structure covering with
straw/ piri.

¢ Ambiance & Background: background wall should be painted with artistic painting subject to
the landscape, tribal traditional pooja theme, forest etc .

e Sculpture : 2nos. Goddess , 1 nos. round column made with wood.

12. KOTYUEWALI PENU (DANGARIA KANDHA):

e Shrine craft : open type crush bamboo stand , size : 7ft x 6 ft x height 6ft

e Structure : ply and wooden structure base (size 7ft x 5ft x height 1.5ft) then applied the putty
work on the backdrop wall with texture work with the paintings of dongria kandha tribes with
criss-cross patterns of made with bamboo .

¢ Ambiance & background: background wall should be painted with artistic paint subject to the
landscape, tribal traditional pooja theme, forest etc.

e Sculpture : 3nos. Goddess idol , Round pillar made with wood.
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PROCEDURE UNDER E-TENDERING
INSTRUCTIONS TO APPLICANTS

DEFINITIONS:

a) Tender portal: The e-Procurement Portal of Government of Odisha introduced for the
process of e-Tendering which can be accessed on https://www.tendersodisha.gov.in.

b) Use of valid Digital Signature Certificate of appropriate class (Class Il or class Ill) issued
from registered certifying authorities (CA) as stipulated by Controller of Certifying
Authorities (CCA), Government of India such as n- Code, Sify, TCS, MTNL, e-Mudhra is
mandatory for all users.

c) For all purpose, the server time displayed in the e-Procurement portal shall be the time to
be followed by all the users.

d) Words in capital and not defined in this document shall have the same meaning as in the
Request for Proposal (“BID”).

1. PARTICIPATION IN BID:
1.1 PORTAL REGISTRATION:

The Contractor/Bidder intending to participate in the bid is required to register in the portal
using his/her active personal/official e-mail ID as his/her Login ID and attach his/her valid
Digital signature certificate (DSC) to his/her unique Login ID. He / She has to submit the
relevant information as asked for about the firm/contractor. The portal registration of the
bidder/firm is to be authenticated by the State Procurement Cell after verification of original
valid certificates/documents such as (i) PAN and (ii) Registration Certificate (RC) / VAT
Clearance Certificate (for procurement of goods) /GST Certificate of the concerned bidder. The
time period of validity in the portal is at par with validity of RC/ VAT Clearance/GST
Certificate. Any change of information by the bidder is to be re authenticated by the State
Procurement Cell. After successful authentication bidder can participate in the online bidding
process.

1.2 Bidders participating through Joint Venture shall declare the authorized signatory through
Memorandum of Understanding duly registered and enroll in the portal in the name and style of
the Joint venture Company. It is mandatory that the DSC issued in the name of the authorised
signatory is used in the portal. For participating in the tender, the authorized signatory holding
Power of Attorney shall be the Digital Signatory. In case the authorized signatory holding
Power of Attorney and Digital Signatory are not the same, the bid shall be considered non-
responsive.

1.3 Any third party/company/person under a service contract for operation of e- Procurement
system in the State or his/their subsidiaries or their parent companies shall be ineligible to
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participate in the procurement process that are undertaken through the e-Procurement system
irrespective of who operates the system.

2. LOGGING TO THE PORTAL.:

The Contractor/Bidder is required to type his/her Login ID and password. The system will
again ask to select the DSC and confirm it with the password of DSC as a second stage
authentication. For each login, a user’s DSC will be validated against its date of validity and
also against the Certificate Revocation List (CRL) of respective CAs stored in system database.
The system checks the unigue Login ID, password and DSC combination and authenticates the
login process for use of portal.

3. DOWNLOADING OF BID:

The bidder can download the tender of his choice and save it in his system and undertake the
necessary preparatory work off-line and upload the completed tender at his convenience before
the closing date and time of submission.

4. CLARIFICATION ON BID:

The bidder may ask question related to tender online in the e-procurement portal within the
period of seeking clarification. The Officer inviting the bid /Procurement Officer-Publisher will
clarify queries related to the tender.

5. PREPARATION & SUBMISSION OF BID

5.1 Detailed BID may be downloaded from Tender Portal for detail study and preparation of his
bid and the Application may be submitted online following the instructions appearing on the
screen.

5.2 The following shall be the form of various documents in the Application:
A. Only Electronic Form (to be uploaded on the Tender Portal)

(a) Power of Attorney for signing the Application

(b) If applicable, the Power of Attorney for Lead Member of JV;

(c) Copy of Memorandum of Understanding between JV partners, if applicable.

(d) Copy of Memorandum of Understanding with Associate, if applicable.

(e) Technical proposal as per format prescribed as per clause no 102 of BID

(f) Bid Security Declaration for validity of 180 day as mentioned in the Instruction to Bidder
or as per DTCN

(g) Price Bid as per BOQ.

(h) Other documents as per requirement of BID.

5.3 The Applicant shall upload scanned copies of the documents as specified in
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5.2 (A) above on the Tender Portal in designated locations of Technical Proposal and Price
Bid(BOQ) before 17:00 hours Indian Standard Time on the Application due date i.e. on
11.04.2025 (date to be specified).

5.4 1t may be noted that the scanned copies can be prepared in file format i.e. PDF and/or JEPG
only. The Applicants can upload a single file of size of 5 MB only but can upload multiple files.
5.5 The bidder shall log on to the portal with his /her DSC and more to the desired tender for up
loading the documents in appropriate place one by one simultaneously checking the documents.
5.6 Bids cannot be submitted after due date and time. The bids once submitted cannot be
viewed, retrieved or corrected. The Bidder should ensure correctness of the bid prior to
uploading and take print out of the system generated summary of submission to confirm
successful uploading of bid.

The bids cannot be opened even by the OIT or the Procurement Officer Publisher/ opener
before the due date and time of opening.

5.7 Each process in the e-procurement is time stamped and the system can detect the time of log
in of each user including the Bidder.

5.8 The Bidder should ensure clarity/legibility of the document uploaded by him to the portal.
5.9 The system shall require all the mandatory forms and fields filled up by the contractor
during the process of submission of the bid/tender

5.10 The bidder should check the system generated confirmation statement on the status of the
submission.

5.11 The Bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush
and failure in the network.

5.12 The tender inviting officer is not responsible for any failure, malfunction or breakdown of
the electronic system used during the e-procurement process.

5.13 The Bidder is required to upload documents related to his eligibility criteria and
gualification information and Price Bid(BOQ) duly filled in.

5.14 The Bidder will not be able to submit his bid after expire of the date and time of
submission of bid (server time). The date and time of bid submission shall remain unaltered
even if the specified date for the submission of bids declared as a holiday for the Officer
Inviting the Bid.

6. SIGNING OF BID:

The ‘online bidder’ shall digitally sign on all statements, documents, certificates uploaded by
him, owning responsibility for their correctness /authenticity as per IT ACT 2000. If any of the
information furnished by the bidder is found to be false / fabricated / bogus, his name shall be
recommended for blocking of portal registration and the bidder is liable to be blacklisted.

7. SECURITY OF BID SUBMISSION:

7.1 All bid uploaded by the Bidder to the portal will be encrypted.

7.2 The encrypted Bid can only be decrypted / opened by the authorized openers on or after the
due date and time.

8. RESUBMISSION AND WITHDRAWAL OF BIDS:

8.1 Resubmission of bid by the bidders for any number of times before the final date and time
of submission is allowed.

8.2 Resubmission of bid shall require uploading of all documents including price bid a fresh.
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8.3 If the bidder fails to submit his modified bids within the pre-defined time of receipt, the
system shall consider only the last bid submitted.

8.4 The bidder should avoid submission of bid at the last moment to avoid system failure or
malfunction of internet or traffic jam or power failure etc.

8.5 The Bidder can withdraw his bid before the closure date and time of receipt of the bid by
uploading scanned copy of a letter addressing to the Procurement Officer Publisher (Officer
Inviting Tender) citing reasons for withdrawal. The system shall not allow any withdrawal after
expiry of the closure time of the bid.

9 OPENING OF THE BID:

9.1 Bid opening date and time is specified during tender creation or can be extended through
corrigendum. Bids cannot be opened before the specified date & time.

9.2 All bid openers have to log-on to the portal to decrypt the bid submitted by the bidders.

9.3 The bidders & guest users can view the summary of opening of bids from any system.
Contractors are not required to be present during the bid opening at the opening location if they
so desire.

9.4 In the event of the specified date of bid opening being declared a holiday for the Officer
inviting the Bid, the bids will be opened at the appointed time on the next working day.

9.5 Combined bid security for more than one work is not acceptable.

10. EVALUATION OF BIDS:

10.1 All the opened bids shall be downloaded and printed for taking up evaluation.

The officer authorized to open the tender shall sign and number on each page of the documents
downloaded and furnish a certificate that “the documents as available in the portal containing---
nos of pages”.

10.2 The bidder may be asked in writing/ online to clarify on the uploaded documents provided
in the Technical Bid, if necessary, with respect to any doubts or illegible documents. The
officer inviting tender may ask for any other document of historical nature during Technical
evaluation of the tender. Provided in all such cases, furnishing of any document in no way alters
the Bidder’s price bid. Non submission of legible documents may render the bid non-
responsive.

10.3 The bidders will respond in not more than 7 days of issue of the clarification letter, failing
which the bid of the bidder will be evaluated on its own merit.

10.4 The Technical evaluation of all the bids shall be carried out as per information furnished
by Bidders.

10.5 The Procurement Officer-Evaluators; will evaluate bid and finalize list of responsive
bidders.

10.6 The financial bids of the technically responsive bidders shall be opened on the due date of
opening. The Procurement Officer-Openers shall log on to the system in sequence and open the
financial bids.

10.7 The Financial Bid will be opened on the notified date & time in the presence of bidders or
their authorised representative who wish to be present.

10.8 At the time of opening of “Price Bid(BOQ)”, bidders whose technical bids were found
responsive and qualified will be opened.

10.9 The responsive bidders’ name bid prices will be announced.
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10.10 Procurement Officer-Openers shall sign on each page of the downloaded Price Bid
(BOQ).

10.11 Bidder can witness the principal activities and view the documents/summary reports for
that particular work by logging on to the portal with his DSC from anywhere.

10.12 System provides an option to Procurement Officer Publisher for reconsidering the
rejected bid with the approval of concern Chief Engineer / Head of Department.

10.13 The L-1 bidder shall have to produce the original documents in support of the scanned
copies and statements uploaded in the portal within 5 days of opening of price bid.

DISCLAIMER
The Applicant must read all the instructions in the BID and submit the same accordingly
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